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Disclaimer

The information contained in this Request for Proposals document (“RFP”) or
subsequently provided to Applicants, whether verbally or in documentary or any other form
by or on behalf of the Authority or any of its employees or advisors, is provided to
Applicants on the terms and conditions set out in this RFP and such other terms and
conditions subject to which such information is provided.

This RFP is not an agreement and is neither an offer nor invitation by the Authority to the
prospective Applicants or any other person. The purpose of this RFP is to provide
interested parties with information that may be useful to them in the formulation of their
Proposals pursuant to this RFP. This RFP includes statements, which reflect various
assumptions and assessments arrived at by the Authority in relation to the Consultancy.
Such assumptions, assessments and statements do not purport to contain all the information
that each Applicant may require. This RFP may not be appropriate for all persons, and it is
not possible for the Authority, its employees or advisors to consider the objectives,
technical expertise and particular needs of each party who reads or uses this RFP. The
assumptions, assessments, statements and information contained in this RFP, may not be
complete, accurate, adequate or correct. Each Applicant should, therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness,
reliability and completeness of the assumptions, assessments and information contained in
this RFP and obtain independent advice from appropriate sources.

Information provided in this RFP to the Applicants is on a wide range of matters, some of
which depends upon interpretation of law. The information given is not an exhaustive
account of statutory requirements and should not be regarded as a complete or authoritative
statement of law. The Authority accepts no responsibility for the accuracy or otherwise for
any interpretation or opinion on the law expressed herein.

The Authority, its employees and advisors make no representation or warranty and shall
have no liability to any person including any Applicant under any law, statute, rules or
regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss,
damages, cost or expense which may arise from or be incurred or suffered on account of
anything contained in this RFP or otherwise, including the accuracy, adequacy, correctness,
reliability or completeness of the RFP and any assessment, assumption, statement or
information contained therein or deemed to form part of this RFP or arising in any way in
this Selection Process.

The Authority also accepts no liability of any nature whether resulting from negligence or
otherwise, howsoever caused, arising from reliance of any Applicant upon the statements
contained in this RFP.

The Authority may in its absolute discretion, but without being under any obligation to do
so, update, amend or supplement the information, assessment or assumption contained in
this RFP.

The issue of this RFP does not imply that the Authority is bound to select an Applicant or
to appoint the Selected Applicant, as the case may be, for the Consultancy and the
Authority reserves the right to reject all or any of the Proposals without assigning any
reasons whatsoever.
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The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Proposal including but not limited to preparation, copying, postage,
delivery fees, expenses associated with any demonstrations or presentations which may be
required by the Authority or any other costs incurred in connection with or relating to its
Proposal. All such costs and expenses will remain with the Applicant and the Authority
shall not be liable in any manner whatsoever for the same or for any other costs or other
expenses incurred by an Applicant in preparation or submission of the Proposal, regardless
of the conduct or outcome of the Selection Process.
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Glossary

Agreement As defined in Schedule-2

Applicable Laws As defined in Schedule-2

Applicant As defined in Clause 2.1.1

Associate As defined in Clause 2.3.3

Authorised Representative As defined in Clause 2.13.3

Authority As defined in Clause 1.1.1

Bid Security As defined in Clause 2.20.1

Conditions of Eligibility As defined in Clause 2.2.1

Conflict of Interest As defined in Clause 2.3.1

Consultancy As defined in Clause 1.2

Consultancy Team As defined in [Paragraph 8] of Schedule-1
Consultant As defined in Clause 1.2

Cv Curriculum Vitae

Deliverables As defined in Paragraph 4 of Schedule-1
Documents As defined in Clause 2.12

Effective Date As defined in Clause 2.1 of Schedule-2
Eligible Assignments As defined in Clause 3.1.4

Expatriate Personnel As defined in Clause 1.1.1(i) of Schedule-2
Financial Proposal As defined in Clause 2.15.1

Form of Agreement Form of Agreement as in Schedule-2

INR, Re, Rs. Indian Rupee(s)

Inception Report As specified in [Paragraph 4(A)] of Schedule-1
Key Date or KD As defined in [Paragraph 6.2] of Schedule-1
Key Personnel As defined in Clause 2.1.4

Lead Member As defined in Clause 2.1.1

LOA Letter of Award

Lump Sum Payment As defined in Paragraph 11.2 of Schedule-1
Manual As defined in Paragraph 1.2 of Schedule-1
MCA As defined in Clause 1.1.3

Member As defined in Clause 2.3.3 (a)

Official Website As defined in Clause 1.11.2

Personnel As defined in Clause 1.1.1(n) of Schedule-2
Professional Personnel As defined in Clause 2.14.6

Prohibited Practices As defined in Clause 4.1
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Project As defined in Clause 1.1.1

Project Manager As defined in Clause 4.6 of Schedule-2
Proposal As defined in Clause 1.2

Proposal Due Date or PDD As defined in Clauses 1.5 and 1.8

Resident Personnel As defined in Clause 1.1.1(0) of Schedule-2
RFP As defined in Disclaimer

Selected Applicant As defined in Clause 1.6

Selection Process As defined in Clause 1.6

Services As defined in Clause 1.1.1(q) of Schedule-2
Sole Firm As defined in Clause 2.1.1

Statement of Expenses As defined in Note 13, Form-2 of Appendix-II
Statutory Auditor An Auditor appointed under Applicable Laws
Sub-Consultant As defined in Clause 1.1.1(r) of Schedule-2
Support Personnel As defined in Clause 2.14.6

Team Leader As defined in Clause 2.1.4

Technical Proposal As defined in Clause 2.14.1

TOR As defined in Clause 1.1.3

USS United States Dollar

WG As defined in Paragraph 9.1 of Schedule-1

The words and expressions beginning with capital letters and defined in this document
shall, unless repugnant to the context, have the meaning ascribed thereto herein.
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1.2

1.3

14

Request for Proposal

1. INTRODUCTION
Background

Kerala Road Fund Board (the “Authority”) is the implementing agency on behalf of
Government of Kerala for development of Coastal Highway in Malappuram,
Kozhikode, Kannur & Kasaragod Districts (the “Project”). The Project will be
implemented through suitable mode of contract. The indicative cost of the Project is
Rs. 750 cr. (Rupees Seven Hundred and Fifty Crore).

In pursuance of the above, the Authority has decided to carry out the process for
selection of a Technical Consultant for preparation of Detailed Project Report
(DPR)for the project. The Technical Consultant shall discharge its duties and
functions substantially in accordance with the Terms of Reference specified at
Schedule-1 (the “TOR”).

Request for Proposals

The Authority invites proposals (the “Proposals”) for selection of a Technical
Consultant (the “Consultant”) who shall prepare a Detailed Project Report for
development of the Project. The Detailed Project Report shall include traffic and
engineering surveys, alignment review, land plans and preliminary design of
geometrics, pavement, structures, safety devices, project facilities in conformity with
the TOR (collectively the “Consultancy”).

The Authority intends to select the Consultant through an open competitive bidding
process in accordance with the procedure set out herein.

Due diligence by Applicants

Applicants are encouraged to inform themselves fully about the assignment and the
local conditions before submitting the Proposal by paying a visit to the Authority and
the Project site, sending written queries to the Authority, and attending a Pre-Proposal
Conference on the date and time specified in Clause 1.10.

Sale of RFP Document

RFP document can be downloaded from the portal of Government of Kerala
(www.pwd.kerala.gov.in). In case of any difficulty in downloading RFP, document
bidders may contact the persons whose contact details are provided in the portal or
clause 1.11. The document can also be downloaded from the official website of
Authority (www.krfb.org). The Applicant as part of its proposal need to furnish a non-
refundable tender fee of Rs.10000 + 18% GST (Rupees ten thousand plus eighteen
percent GST) in the form of Demand Draft issued by one of the Nationalised /
Scheduled Banks in India in favour of the Project Director, KRFB-PMU payable at
Thiruvananthapuram. The payment of tender fee in any other form will not be
accepted. The proposals without tender fee are liable to be rejected.
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1.5

1.6

1.7

1.7.1

1.7.2

1.8

Request for Proposal

Validity of the Proposal

The Proposal shall be valid for a period of not less than 120 days from the Proposal
Due Date (the “PDD”).

Brief description of the Selection Process

The Authority has adopted a two-stage selection process (collectively the “Selection
Process”) for evaluating the Proposals comprising technical and financial bids to be
submitted in two separate sealed envelopes. In the first stage, a technical evaluation
will be carried out as specified in Clause 3.1. Based on this technical evaluation, a list
of short-listed applicants shall be prepared as specified in Clause 3.2. In the second
stage, a financial evaluation will be carried out as specified in Clause 3.3. Proposals
will finally be ranked according to their combined technical and financial scores as
specified in Clause 3.4. The first ranked Applicant shall be selected for negotiation
(the “Selected Applicant”) while the second ranked Applicant will be kept in reserve.

Currency conversion rate and payment

For the purposes of technical evaluation of Applicants, Rs. 60 (Rupees sixty) per US$
shall be considered as the applicable currency conversion rate. In case of any other
currency, the same shall first be converted to US$ as on the date 60 (sixty) days prior
to the Proposal Due Date, and the amount so derived in US$ shall be converted into
INR at the aforesaid rate. The conversion rate of such currencies shall be the daily
representative exchange rates published by the International Monetary Fund for the
relevant date.

All payments to the Consultant shall be made in INR in accordance with the
provisions of this RFP. The Consultant may convert INR into any foreign currency as
per Applicable Laws and the exchange risk, if any, shall be borne by the Consultant.

Schedule of Selection Process

The Authority would endeavour to adhere to the following schedule:

Event Description Date
1. Last date for receiving [20 days prior to PDD]
queries/clarifications
2. Pre-Proposal Conference [16 days prior to PDD]
3. Authority response to queries [11 days prior to PDD]
4.  Proposal Due Date or PDD 21.10.2021
5. Opening of Proposals On Proposal Due Date
6. Letter of Award (LOA) Within 30 days of PDD
7. Signing of Agreement Within 10 days of LOA
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1.10

Request for Proposal

8. Validity of Applications 120 days of PDD

Pre-Proposal visit to the Site and inspection of data

Prospective Applicants may visit the Site and review the available data at any time
prior to PDD. For this purpose, they will provide at least two days’ notice to the
district nodal officers specified below:

Executive Engineer, KRFB-PMU Division Malappuram/Palakkad
Ph No: 944779440

Email: eemlppkd.pmu@krfb.org, eekrfbpkdmlpm@gmail.com
Executive Engineer, KRFB-PMU Division Kozhikode/Wayanad
Ph No: 9447806560

Email: eekkdwyd.pmu@krfb.org, eekrfbkkd@gmail.com
Executive Engineer, KRFB-PMU Division Kannur

Ph No: 8921441148

Email: eeknr.pmu@krfb.org, eekrfbknr@gmail.com

Executive Engineer, KRFB-PMU Division Kasaragod

Ph No: 9846808482

Email: ee.ksdpmu@krfb.org, eekrfbpmuksd@gmail.com

However, for the convenience of the Applicants, a pre-Proposal visit to the Site has
been scheduled as shown below. The Applicants who desire to avail this facility may
visit the site by reporting at the corresponding office.

On 20-09-21, at 10:00 hrs. KRFB PMU Division Malappuram/ Palakkad, Building
No.17/620, Shoranur -679121

On 23-09-21, at 10:00 hrs. KRFB PMU Division Kozhikode/ Wayanad, Ist floor,
PWD Buildings section, Ferok

On 27-09-21, at 10:00 hrs. KRFB PMU Division Kannur, KRFB-KCRIP, Near
Ottathengu Muthappan Kshethram, Alavil.P. O, Kannur -67008

On 29-09-21, at 10:00 hrs. KRFB PMU Division Kasaragod, Medha apartment, Near
Dhoomavathi Temple, Hosdurg Market, Khanjangad-671315

Pre-Proposal Conference

The date, time and venue of Pre-Proposal Conference shall be:

Date: 06.10.2021
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1.11.1

1.11.2

1.11.3

Request for Proposal

Time: 11:00 hrs

Venue: Project Management Unit — Kerala Road Fund Board, Ground Floor, BSNL
CGM(0), Doorsanchar Bhavan, PMG Jn, Thiruvananthapuram 695033.

Communications
All communications including the submission of Proposal should be addressed to:

Project Director

Project Management Unit — Kerala Road Fund Board,
Ground Floor, BSNL CGM(O),

Doorsanchar Bhavan, PMG Jn,
Thiruvananthapuram 695033

Phone:0471 2311313

Email: pmu@krfb.org
The Official Website of the Authority is:

www.krfb.org

All communications, including the envelopes, should contain the following
information, to be marked at the top in bold letters:

RFP No. PMU-KRFB/RFP-02/2020-21
Preparation of Detailed Project Report for Integrated Development of
Coastal Highway with Cycle Track in Malappuram, Kozhikode, Kannur &
Kasaragod Districts.
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2.1

2.1.1

Request for Proposal

2. INSTRUCTIONS TO APPLICANTS

GENERAL
Scope of Proposal

Detailed description of the objectives, scope of services, Deliverables and other
requirements relating to this Consultancy are specified in this RFP. In case an
applicant firm possesses the requisite experience and capabilities required for
undertaking the Consultancy, it may participate in the Selection Process either
individually (the “Sole Firm”) or as lead member of a consortium of firms (the “Lead
Member”) in response to this invitation. The term applicant (the “Applicant”) means
the Sole Firm or the Lead Member, as the case may be. The manner in which the
Proposal is required to be submitted, evaluated and accepted is explained in this RFP.

Applicants are advised that the selection of Consultant shall be on the basis of an
evaluation by the Authority through the Selection Process specified in this RFP.
Applicants shall be deemed to have understood and agreed that no explanation or
justification for any aspect of the Selection Process will be given and that the
Authority’s decisions are without any right of appeal whatsoever.

The Applicant shall submit its Proposal in the form and manner specified in this Part-2
of the RFP. The Technical proposal shall be submitted in the form at Appendix-I and
the Financial Proposal shall be submitted in the form at Appendix-II. Upon selection,
the Applicant shall be required to enter into an agreement with the Authority in the
form specified at Schedule-2.

Key Personnel

The Consultancy Team shall consist of the following key personnel (the “Key
Personnel”’) who shall discharge their respective responsibilities as specified below:

Key Personnel Responsibilities

Senior Highway Engineer - | She/He will lead, co-ordinate and supervise
cum - Team Leader (the the multidisciplinary team for providing
“Team Leader”) services according to ToR. She/He shall

spend at least 30 days at the Project Site
during the DPR preparation and tender stage.

Bridge Engineer/Structural | She/He will be responsible for design of
Engineer Bridges and other Structures. She/He shall
spend at least 30 days at the Project Site
during the DPR preparation and tender stage

Traffic — cum — Safety She/He will be responsible for review of
Expert existing traffic and Traffic forecast for the
highway. Will also be suggesting broad
layout of intersections, interchanges, grade
separators and safety devices. She/He shall
spend at least 30 days at the Project Site
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Request for Proposal

during the DPR preparation and tender stage.

Highway Cum Pavement | She/He will be responsible for design of
Engineer pavement. She/He shall spend at least 30 days
at the Project Site during the DPR preparation
and tender stage.

Coastal Engineering | She/He will be responsible for design of
Specialist Shoreline protection and other related
Structures. She/He shall spend at least 30
days at the Project Site during the DPR
preparation and tender stage.

Quantity Surveyor cum | She/He will be responsible for activities
Cost Estimate Specialist related to preparation of BOQ and
preparation of Cost Estimates. She/He shall
spend at least 20 days at the Project Site
during the DPR preparation and tender stage.

Procurement Expert She/He will be responsible for preparation of
tender documents, Bid Documents and
contract agreements. She/He shall spend at
least 20 days at the Project Site during the
DPR preparation and tender stage.

Environmental Expert She/He will be responsible for identifying
Environmental issues related to project and
suggest need of EIA study. She/He shall
spend at least 30 days at the Project Site
during the DPR preparation and tender stage.

2.2 Conditions of Eligibility of Applicants

2.2.1 Applicants must read carefully the minimum conditions of eligibility (the
“Conditions of Eligibility”) provided herein. Proposals of only those Applicants who
satisfy the Conditions of Eligibility will be considered for evaluation.

2.2.2 To be eligible for evaluation of its Proposal, the Applicant shall fulfil the following:

(A)  Technical Capacity: The Applicant shall have, over the past 5 (Five) years
preceding the PDD, undertaken a minimum of 3 (eligible) Eligible Assignments as
specified in Clause 3.1.4.

(B)  Financial Capacity: The Applicant shall have received a minimum income of Rs.
12 (twelve) crore or US $ 6 (six) million per annum from professional fees during
each ofthe 3 (three) financial years preceding the Proposal Due Date. For the
purpose of evaluation, Applicants having comparatively larger revenues from
professional fees shall be given added weightage. For the avoidance of doubt,
professional fees hereunder refers to fees received by the Applicant for providing
advisory or consultancy services to its clients.

(C)  Availability of Key Personnel: The Applicant shall offer and make available all
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KeyPersonnel meeting the requirements specified in Sub-clause (D) below.

(D)  Conditions of Eligibility for Key Personnel: Each of the Key Personnel must

fulfil the Conditions of Eligibility specified below:

Educational Length.of Experience on Eligible
Key Personnel . . Professional .
Qualification . Assignments
Experience
Should have led 3
Graduate in Eligible Assignments.

_ . CiVi.l . Shall be on the roles of
Senior Highway | Engineering/ 15 years the Applicant and shall
Engineer — cum | Additional have been employed
- Team Leader | weightage for with the Applicant at

Post graduate least for a period of six
qualification months preceding the
date of issue of RFP.
Graduate in
Civil
. Eng1.n'e cring/ Should have worked as
Bridge Additional :

; . a Bridge/ Structural

Engineer/Struct | weightage for 10 years . .
. . Engineer for 2 Eligible
ural Engineer Post-Graduation -
. assignments.
in Structural
/Bridge
Engineering
Post Graduate Should have worked as
in Traffic and a Traffic/ Transportation
Traffic - cum- . .
Safety Expert Traqsporttatmn 10 years Engmeef/ Planner for 2
Engineering/ (two) Eligible
Planning Assignments.
Should have worked in
similar capacity for 2
Eligible assignments.
Highway Cum Post Graduate 10 Ve Shall be on the roles of
Pavement mn . the Applicant and shall
Engincer Transportation have been employed
Engineering with the Applicant at
least for a period of six
months preceding the
date of issue of RFP.
Coastal Graduate in Should have worked in
Engineering Civil 10 years similar capacity for 2
Expert Engineering/ consultancy
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Request for Proposal

Additional assignments involving
weightage for Coastal Engineering
Post-Graduation structures and Shoreline
in Coastal protection works costing
/Ocean not less than
Engineering Rs.80(eighty) Crores
Quantity Graduate in S.ho.uld have Worked in
Surveyo‘r cum Civil 7 years similar gapacny for 2
Cost estimate o (two) Eligible
. Engineering .
Specialist assignments.
Graduate in
Civil
Engineering/Ad Should have worked in
Procurement ditional 7 similar capacity for 2
Expert weightage for years (two) Eligible
qualification in assignments.
procurements
and contracts
He should have led the
Environmental | Post Graduate environmental impact
Expert in . 7 years assessment teams or
Environmental worked as a sole expert
engineering for 2 (two) Eligible
Assignments.

The Applicant shall enclose with its Proposal, certificate(s) from its Statutory
Auditors® stating its total revenues from professional fees during each of the 3 (three)
financial years preceding the PDD and the fee received in respect of each of the
Eligible Assignments specified in the Proposal. In the event that the Applicant does
not have a statutory auditor, it shall provide the requisite certificate(s) from the firm
of Chartered Accountants that ordinarily audits the annual accounts of the Applicant.

The Applicant should submit a Power of Attorney as per the format at Form-4 of
Appendix-I; provided, however, that such Power of Attorney would not be required if
the Application is signed by a partner of the Applicant, in case the Applicant is a
partnership firm or limited liability partnership.

Any entity which has been barred by the Central Government, any State Government,
a statutory authority or a public sector undertaking, as the case may be, from
participating in any project, and the bar subsists as on the date of Proposal, would not
be eligible to submit a Proposal either by itself or through its Associate.

An Applicant or its Associate should have, during the last three years, neither failed to
perform on any agreement, as evidenced by imposition of a penalty by an arbitral or
judicial authority or a judicial pronouncement or arbitration award against the

$ No separate annual financial statements should be submitted.
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2.3

2.3.1

232

233

Request for Proposal

Applicant or its Associate, nor been expelled from any project or agreement nor have
had any agreement terminated for breach by such Applicant or its Associate.

While submitting a Proposal, the Applicant should attach clearly marked and
referenced continuation sheets in the event that the space provided in the specified
forms in the Appendices is insufficient. Alternatively, Applicants may format the
specified forms making due provision for incorporation of the requested information.

Conflict of Interest

An Applicant shall not have a conflict of interest that may affect the Selection Process
or the Consultancy (the “Conflict of Interest”). Any Applicant found to have a
Conflict of Interest shall be disqualified. In the event of disqualification, the Authority
shall forfeit and appropriate the Bid Security as mutually agreed genuine pre-
estimated compensation and damages payable to the Authority for, inter alia, the
time, cost and effort of the Authority including consideration of such Applicant’s
Proposal, without prejudice to any other right or remedy that may be available to the
Authority hereunder or otherwise.

The Authority requires that the Consultant provides professional, objective, and
impartial advice and at all times hold the Authority’s interests paramount, avoid
conflicts with other assignments or its own interests, and act without any
consideration for future work. The Consultant shall not accept or engage in any
assignment that would be in conflict with its prior or current obligations to other
clients, or that may place it in a position of not being able to carry out the assignment
in the best interests of the Authority.

Some guiding principles for identifying and addressing Conflicts of Interest have been
illustrated in the Guidance Note at Schedule-3. Without limiting the generality of the
above, an Applicant shall be deemed to have a Conflict of Interest affecting the
Selection Process, if:

(a) the Applicant, its consortium member (the “Member”) or Associate (or any
constituent thereof) and any other Applicant, its consortium member or
Associate (or any constituent thereof) have common controlling shareholders
or other ownership interest; provided that this disqualification shall not apply
in cases where the direct or indirect shareholding or ownership interest of an
Applicant, its Member or Associate (or any shareholder thereof having a
shareholding of more than 5% (five per cent) of the paid up and subscribed
share capital of such Applicant, Member or Associate, as the case may be) in
the other Applicant, its consortium member or Associate is less than 5 per cent
of the subscribed and paid up equity share capital thereof; provided further
that this disqualification shall not apply to any ownership by a bank, insurance
company, pension fund or a public financial institution referred to in sub-
section (72) of section 2 of the Companies Act, 2013. For the purposes of this
Clause 2.3.3(a), indirect shareholding held through one or more intermediate
persons shall be computed as follows: (aa) where any intermediary is
controlled by a person through management control or otherwise, the entire
shareholding held by such controlled intermediary in any other person (the
“Subject Person”) shall be taken into account for computing the shareholding
of such controlling person in the Subject Person; and (bb) subject always to
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sub-clause (aa) above, where a person does not exercise control over an
intermediary, which has shareholding in the Subject Person, the computation
of indirect shareholding of such person in the Subject Person shall be
undertaken on a proportionate basis; provided, however, that no such
shareholding shall be reckoned under this sub-clause (bb) if the shareholding
of such person in the intermediary is less than 26% (twenty six per cent) of the
subscribed and paid up equity shareholding of such intermediary; or

a constituent of such Applicant is also a constituent of another Applicant; or

such Applicant or its Associate receives or has received any direct or indirect
subsidy or grant from any other Applicant or its Associate; or

such Applicant has the same legal representative for purposes of this
Application as any other Applicant; or

such Applicant has a relationship with another Applicant, directly or through
common third parties, that puts them in a position to have access to each
other’s information about, or to influence the Application of either or each of
the other Applicant; or

there is a conflict among this and other consulting assignments of the
Applicant (including its personnel and Sub-consultant) and any subsidiaries or
entities controlled by such Applicant or having common controlling
shareholders. The duties of the Consultant will depend on the circumstances of
each case. While providing consultancy services to the Authority for this
particular assignment, the Consultant shall not take up any assignment that by
its nature will result in conflict with the present assignment; or

a firm which has been engaged by the Authority to provide goods or works or
services for a project, and its Associates, will be disqualified from providing
consulting services for the same project save and except as provided in Clause
2.3.4; conversely, a firm hired to provide consulting services for the
preparation or implementation of a project, and its Members or Associates,
will be disqualified from subsequently providing goods or works or services
related to the same project; or

the Applicant, its Member or Associate (or any constituent thereof), and the
bidder or Contractor, if any, for the Project, its contractor(s) or sub-
contractor(s) (or any constituent thereof) have common controlling
shareholders or other ownership interest; provided that this disqualification
shall not apply in cases where the direct or indirect shareholding or ownership
interest of an Applicant, its Member or Associate (or any shareholder thereof
having a shareholding of more than 5% (five per cent) of the paid up and
subscribed share capital of such Applicant, Member or Associate, as the case
may be,) in the bidder or Contractor, if any, or its contractor(s) or sub-
contractor(s) is less than 5% (five per cent) of the paid up and subscribed share
capital of such Contractor or its contractor(s) or sub-contractor(s); provided
further that this disqualification shall not apply to ownership by a bank,
insurance company, pension fund or a Public Financial Institution referred to
in sub-section (72) of section 2 of the Companies Act, 2013. For the purposes
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of this sub-clause (h), indirect shareholding shall be computed in accordance
with the provisions of sub-clause (a) above.

For purposes of this RFP, Associate means, in relation to the Applicant, a person
who controls, is controlled by, or is under the common control with such Applicant
(the “Associate”). As used in this definition, the expression “control” means, with
respect to a person which is a company or corporation, the ownership, directly or
indirectly, of more than 50% (fifty per cent) of the voting shares of such person, and
with respect to a person which is not a company or corporation, the power to direct
the management and policies of such person by operation of law or by contract.

2.3.4 An Applicant eventually appointed to provide Consultancy for this Project, and its

24

2.5

2.6

Associates, shall be disqualified from subsequently providing goods or works or
services related to the construction and operation of the same Project and any breach
of this obligation shall be construed as Conflict of Interest; provided that the
restriction herein shall not apply after a period of 5 (five) years from the completion of
this assignment or to consulting assignments granted by banks/ lenders at any time;
provided further that this restriction shall not apply to consultancy/ advisory services
performed for the Authority in continuation of this Consultancy or to any subsequent
consultancy/ advisory services performed for the Authority in accordance with the
rules of the Authority. For the avoidance of doubt, an entity affiliated with the
Consultant shall include a partner in the Consultant’s firm or a person who holds more
than 5% (five per cent) of the subscribed and paid up share capital of the Consultant,
as the case may be, and any Associate thereof.

Number of Proposals

No Applicant or its Associate shall submit more than one Application for the
Consultancy. An Applicant applying individually or as an Associate shall not be
entitled to submit another application either individually or as a member of any
consortium, as the case may be.

Cost of Proposal

The Applicants shall be responsible for all of the costs associated with the preparation
of their Proposals and their participation in the Selection Process including
subsequent negotiation, visits to the Authority, Project site etc. The Authority will not
be responsible or in any way liable for such costs, regardless of the conduct or
outcome of the Selection Process.

Site visit and verification of information

Applicants are encouraged to submit their respective Proposals after visiting the
Project site and ascertaining for themselves the site conditions, traffic, location,
surroundings, climate, access to the site, availability of drawings and other data with
the Authority, Applicable Laws and regulations or any other matter considered
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2.7.1

2.7.2

2.8

2.8.1

B.

Request for Proposal

relevant by them. Visits shall be organised for the benefit of prospective Applicants
on dates, time and venue as specified in Clause 1.9.

Acknowledgement by Applicant

It shall be deemed that by submitting the Proposal, the Applicant has:
(a) made a complete and careful examination of the RFP;

(b) received all relevant information requested from the Authority;

(c) acknowledged and accepted the risk of inadequacy, error or mistake in the
information provided in the RFP or furnished by or on behalf of the Authority or
relating to any of the matters referred to in Clause 2.6 above;

(d) satisfied itself about all matters, things and information, including matters
referred to in Clause 2.6 herein above, necessary and required for submitting an
informed Application and performance of all of its obligations thereunder;

(e) acknowledged that it does not have a Conflict of Interest; and
(f) agreed to be bound by the undertaking provided by it under and in terms hereof.

The Authority shall not be liable for any omission, mistake or error on the part of the
Applicant in respect of any of the above or on account of any matter or thing arising
out of or concerning or relating to RFP or the Selection Process, including any error
or mistake therein or in any information or data given by the Authority.

Right to reject any or all Proposals

Notwithstanding anything contained in this RFP, the Authority reserves the right to
accept or reject any Proposal and to annul the Selection Process and reject all
Proposals, at any time without any liability or any obligation for such acceptance,
rejection or annulment, and without assigning any reasons thereof.

Without prejudice to the generality of Clause 2.8.1, the Authority reserves the right to
reject any Proposal if:

(a) at any time, a material misrepresentation is made or discovered, or

(b) the Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the Proposal.

Misrepresentation/ improper response by the Applicant may lead to the
disqualification of the Applicant. If the Applicant is the Lead Member of a
consortium, then the entire consortium may be disqualified / rejected. If such
disqualification / rejection occurs after the Proposals have been opened and the
highest-ranking Applicant gets disqualified / rejected, it will be retendered as per
CVC guidelines.

DOCUMENTS
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2.9 Contents of the RFP

This RFP comprises the Disclaimer set forth hereinabove, the contents as listed below
and will additionally include any Addendum / Amendment issued in accordance with

Clause 2.11:
Request for Proposal
1 Introduction
2 Instructions to Applicants
3 Criteria for Evaluation
4 Fraud and corrupt practices
5  Pre-Proposal Conference
6  Miscellaneous
Schedules

1  Terms of Reference

2 Form of Agreement
Annex-1: Terms of Reference
Annex-2: Deployment of Personnel
Annex-3: Estimate of Personnel Costs
Annex-4: Approved Sub-Consultant(s)
Annex-5: Cost of Services
Annex-6: Payment Schedule

Annex-7: Bank Guarantee for Performance Security

3  Guidance Note on Conflict of Interest
Appendices

Appendix-I: Technical Proposal
Form-1: Letter of Proposal

Form-2: Particulars of the Applicant
Form-3: Statement of Legal Capacity
Form-4: Power of Attorney

Form-5: Financial Capacity of Applicant
Form-6: Particulars of Key Personnel

Form-7: Proposed Methodology and Work Plan
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2.10

2.10.1

Request for Proposal

Form-8: Abstract of Eligible Assignments of Applicant
Form-9: Abstract of Eligible Assignments of Key Personnel
Form-10: Eligible Assignments of Applicant

Form-11: Eligible Assignments of Key Personnel

Form-12: Curriculum Vitae (CV) of Key Personnel
Form-13: Deployment of Personnel

Form-14: Survey and Field Investigations

Form-15: Proposal for Sub-Consultant(s)

Appendix-II: Financial Proposal
Form-1: Covering Letter
Form-2: Financial Proposal

Form-3: Estimate of Personnel Costs

Clarifications

Applicants requiring any clarification on the RFP may send their queries to the
Authority in writing by speed post/ courier/ special messenger or by e-mail so as to
reach before the date mentioned in the Schedule of Selection Process at Clause 1.8.
The envelopes shall clearly bear the following identification:

"Queries concerning RFP for Selection of Technical Consultant
for Preparation of Detailed Project Report for Integrated Development of
Coastal Highway with Cycle Track in Malappuram, Kozhikode, Kannur,
Kasaragod Districts”

The Authority shall endeavour to respond to the queries within the period specified
therein but not later than 7 (seven) days prior to the Proposal Due Date. The responses
will be sent by e-mail. The Authority will post the reply to all such queries on the
Official Website and copies thereof will also be circulated to all Applicants who have
purchased the RFP document without identifying the source of queries.

2.10.2 The Authority reserves the right not to respond to any questions or provide any

2.11

2.11.1

clarifications, in its sole discretion, and nothing in this Clause 2.10 shall be construed
as obliging the Authority to respond to any question or to provide any clarification.

Amendment of RFP

At any time prior to the deadline for submission of Proposal, the Authority may, for
any reason, whether at its own initiative or in response to clarifications requested by
an Applicant, modify the RFP document by the issuance of Addendum/ Amendment
and posting it on the Official Website and by conveying the same to the prospective
Applicants (who have purchased the RFP document) by e-mail.

2.11.2 All such amendments will be uploaded on the portal.
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2.11.3

2.12

2.13

2.13.1

2.13.2

2.13.4

Request for Proposal

In order to afford the Applicants a reasonable time for taking an amendment into
account, or for any other reason, the Authority may, in its sole discretion, extend the
Proposal Due Date®.

PREPARATION AND SUBMISSION OF PROPOSAL
Language

The Proposal with all accompanying documents (the “Documents”) and all
communications in relation to or concerning the Selection Process shall be in English
language and strictly on the forms provided in this RFP. No supporting document or
printed literature shall be submitted with the Proposal unless specifically asked for
and in case any of these Documents is in another language, it must be accompanied by
an accurate translation of the relevant passages in English, in which case, for all
purposes of interpretation of the Proposal, the translation in English shall prevail.

Format and signing of Proposal

The Applicant shall provide all the information sought under this RFP. The Authority
would evaluate only those Proposals that are received in the specified forms and
complete in all respects.

The Proposal, and its copy, shall be typed or written in indelible ink and signed by the
authorised signatory of the Applicant who shall initial each page, in blue ink. In case
of printed and published Documents, only the cover shall be initialled. All the
alterations, omissions, additions, or any other amendments made to the Proposal shall
be initialled by the person(s) signing the Proposal. The Proposals must be properly
signed by the authorised representative (the “Authorised Representative”) as
detailed below:

(a) by the proprietor, in case of a proprietary firm; or

(b) by a partner, in case of a partnership firm and/or a limited liability partnership;
or

(©) by a duly authorised person holding the Power of Attorney, in case of a
Limited Company or a corporation; or

(d) by the Authorised Representative of the Lead Member, in case of consortium.

A copy of the Power of Attorney certified under the hands of a partner or director of
the Applicant and notarised by a notary public in the form specified in Appendix-I
(Form-4) shall accompany the Proposal.

Applicants should note the Proposal Due Date, as specified in Clause 1.8, for
submission of Proposals. Except as specifically provided in this RFP, no
supplementary material will be entertained by the Authority, and that evaluation will

$ While extending the Proposal Due Date on account of an addendum, the Authority shall have due regard for
the time required by Applicants to address the amendments specified therein. In the case of significant
amendments, at least 15 (fifteen) days shall be provided between the date of amendment and the Proposal Due
Date, and in the case of minor amendments, at least 7 (seven) days shall be provided.
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2.14

2.14.1

2.14.2

2.14.3

Request for Proposal

be carried out only on the basis of Documents received by the closing time of
Proposal Due Date as specified in Clause 2.17.1. Applicants will ordinarily not be
asked to provide additional material information or documents subsequent to the date
of submission, and unsolicited material if submitted will be summarily rejected. For
the avoidance of doubt, the Authority reserves the right to seek clarifications under
and in accordance with the provisions of Clause 2.24.

Technical Proposal

Applicants shall submit the technical proposal in the formats at Appendix-I (the
“Technical Proposal”).

While submitting the Technical Proposal, the Applicant shall, in particular, ensure
that:

(a) The Bid Security is provided;

(b) all forms are submitted in the prescribed formats and signed by the prescribed
signatories;

(©) Power of Attorney, if applicable, is executed as per Applicable Laws;
(d) CVs of all Professional Personnel have been included;

(e) Key Personnel have been proposed only if they meet the Conditions of
Eligibility laid down at Clause 2.2.2 (D) of the RFP;

® no alternative proposal for any Key Personnel is being made and only one CV
for each position has been furnished;

(2) the CVs have been recently signed and dated in blue ink by the respective
Personnel and countersigned by the Applicant. Photocopy or unsigned /
countersigned CVs shall be rejected;

(h) the CVs shall contain an undertaking from the respective Key Personnel about
his/her availability for the duration specified in the RFP;

(1) Professional Personnel proposed have good working knowledge of English
language;

Q) Key Personnel would be available for the period indicated in the TOR;

(k) no Key Personnel should have attained the age of 65 (Sixty five) years at the
time of submitting the proposal; and

1)) the proposal is responsive in terms of Clause 2.22.3.

Failure to comply with the requirements spelt out in this Clause 2.14 shall make the
Proposal liable to be rejected.

2.14.4 If an individual Key Personnel makes a false averment regarding his qualification,

experience or other particulars, or his commitment regarding availability for the
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2.14.5

2.14.6

2.14.7

2.14.8

2.14.9

2.15

2.15.1

Request for Proposal

Project is not fulfilled at any stage after signing of the Agreement, he shall be liable to
be debarred for any future assignment of the Authority for a period of 5 (five) years.
The award of this Consultancy to the Applicant may also be liable to cancellation in
such an event.

The Technical Proposal shall not include any financial information relating to the
Financial Proposal.

The proposed team shall be composed of experts and specialists (the “Professional
Personnel”) in their respective areas of expertise and managerial/support staff (the
“Support Personnel”) such that the Consultant should be able to complete the
Consultancy within the specified time schedule. The Key Personnel specified in
Clause 2.1.4 shall be included in the proposed team of Professional Personnel. Other
competent and experienced Professional Personnel in the relevant areas of expertise
must be added as required for successful completion of this Consultancy. The CV of
each such Professional Personnel, if any, should also be submitted in the format at
Form-12 of Appendix-I.

An Applicant may, if it considers necessary, propose suitable Sub-Consultants in
specific areas of expertise. Credentials of such Sub-Consultants should be submitted
in Form-15 of Appendix-I. A Sub-Consultant, however, shall not be a substitute for
any Key Personnel.

The Authority reserves the right to verify all statements, information and documents,
submitted by the Applicant in response to the RFP. Any such verification or the lack
of such verification by the Authority shall not relieve the Applicant of its obligations
or liabilities hereunder nor will it affect any rights of the Authority thereunder.

In case it is found during the evaluation or at any time before signing of the
Agreement or after its execution and during the period of subsistence thereof, that one
or more of the eligibility conditions have not been met by the Applicant or the
Applicant has made material misrepresentation or has given any materially incorrect
or false information, the Applicant shall be disqualified forthwith if not yet appointed
as the Consultant either by issue of the LOA or entering into of the Agreement, and if
the Selected Applicant has already been issued the LOA or has entered into the
Agreement, as the case may be, the same shall, notwithstanding anything to the
contrary contained therein or in this RFP, be liable to be terminated, by a
communication in writing by the Authority without the Authority being liable in any
manner whatsoever to the Applicant or Consultant, as the case may be.

In such an event, the Authority shall forfeit and appropriate the Bid Security as
mutually agreed pre-estimated compensation and damages payable to the Authority
for, inter alia, time, cost and effort of the Authority, without prejudice to any other
right or remedy that may be available to the Authority.

Financial Proposal

Applicants shall submit the financial proposal in the formats at Appendix-II. (the
“Financial Proposal”) clearly indicating the total cost of the Consultancy (Item [G]
of Form-2 of Appendix-II) in both figures and words, in Indian Rupees, and signed by
the Applicant’s Authorised Representative. In the event of any difference between
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2.15.2

2.16

2.16.1

2.16.2

2.16.3

Request for Proposal

figures and words, the amount indicated in words shall prevail. In the event of a
difference between the arithmetic total and the total shown in the Financial Proposal,
the lower of the two shall prevail.

While submitting the Financial Proposal, the Applicant shall ensure the following:

(1) All the costs associated with the assignment shall be included in the Financial
Proposal. These shall normally cover remuneration for all the Personnel
(Expatriate and Resident, in the field, office etc.), accommodation, air fare,
equipment, printing of documents, surveys, geo-technical investigations etc. The
total amount indicated in the Financial Proposal shall be without any condition
attached or subject to any assumption, and shall be final and binding. In case
any assumption or condition is indicated in the Financial Proposal, it shall be
considered non-responsive and liable to be rejected.

(i) The Financial Proposal shall take into account all expenses and tax liabilities.
For the avoidance of doubt, it is clarified that all taxes shall be deemed to be
included in the costs shown under different items of the Financial Proposal.
Further, all payments shall be subject to deduction of taxes at source as per
Applicable Laws.

(iii))  Costs (including break down of costs) shall be expressed in INR.
Submission of Proposal

The Applicants shall submit the Proposal in hard bound form with all pages numbered
serially and by giving an index of submissions. Each page of the submission shall be
initialled by the Authorised Representative of the Applicant as per the terms of the
RFP. In case the proposal is submitted on the document downloaded from Official
Website, the Applicant shall be responsible for its accuracy and correctness as per the
version uploaded by the Authority and shall ensure that there are no changes caused in
the content of the downloaded document. In case of any discrepancy between the
downloaded or photocopied version of the RFP and the original RFP issued by the
Authority, the latter shall prevail.

The Proposal will be sealed in an outer envelope which will bear the address of the
Authority, RFP Notice number, Consultancy name as indicated at Clauses 1.11.1 and
1.11.3 and the name and address of the Applicant. It shall bear on top, the following:
“Do not open, except in presence of the Authorised Person of the Authority” If the
envelope is not sealed and marked as instructed above, the Authority assumes no
responsibility for the misplacement or premature opening of the contents of the
Proposal submitted and consequent losses, if any, suffered by the Applicant.

The aforesaid outer envelope will contain two separate sealed envelopes, one clearly
marked ‘Technical Proposal’ and the other clearly marked ‘Financial Proposal’. The
envelope marked “Technical Proposal” shall contain: (i) Application in the prescribed
format (Form-1 of Appendix-I) along with Forms 2 to 15 of Appendix-I and
supporting documents; and (ii) Bid security as specified in Clause 2.20.1 The
envelope marked “Financial Proposal” shall contain the Financial Proposal in the
prescribed format (Forms 1, 2 & 3 of Appendix-II).
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2.16.4 The Technical Proposal and Financial Proposal shall be typed or written in indelible

ink and signed by the Authorised Representative of the Applicant. All pages of the
original Technical Proposal and Financial Proposal must be numbered and initialled
by the person or persons signing the Proposal.

2.16.5 The completed Proposal must be delivered on or before the specified time on Proposal

2.17

2.17.1

2.17.2

2.18

2.19

2.19.1

2.19.2

2.19.3

2.20

2.20.1

Due Date. Proposals submitted by fax, telex, telegram or e-mail shall not be
entertained.

Proposal Due Date

Proposal should be submitted at or before 15:00 hr on the Proposal Due Date
specified in Clause 1.8 in the manner and the form as detailed in this RFP and general
terms and condition.

The Authority may, in its sole discretion, extend the Proposal Due Date by issuing an
Addendum in accordance with Clause 2.11 uniformly for all Applicants.

Late Proposals

Proposals received by the Authority after the specified time on Proposal Due Date
shall not be eligible for consideration and shall be summarily rejected.

Modification/ substitution/ withdrawal of Proposals

The Applicant may modify, substitute, or withdraw its Proposal after submission,
provided that written notice of the modification, substitution, or withdrawal is
received by the Authority prior to Proposal Due Date. No Proposal shall be modified,
substituted, or withdrawn by the Applicant on or after the Proposal Due Date.

The modification, substitution, or withdrawal notice shall be prepared, sealed,
marked, and delivered in accordance with Clause 2.16, with the envelopes being
additionally marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”,
as appropriate.

Any alteration / modification in the Proposal or additional information or material
supplied subsequent to the Proposal Due Date, unless the same has been expressly
sought for by the Authority, shall be disregarded.

Bid Security

The Applicant shall furnish as part of its Proposal, a bid security of Rs. 2,00,000/-
(Two lakh only) in the form of Demand Draft issued by one of the Nationalised /
Scheduled Banks in India in favour of the Project Director, KRFB PMU payable at
Thiruvananthapuram. (the “Bid Security”), returnable not later than 30 (thirty) days
from PDD except in case of the two highest ranked Applicants as required in Clause
2.25.1. In the event that the first ranked Applicant commences the assignment as
required in Clause 2.30, the second ranked Applicant, who has been kept in reserve,
shall be returned its Bid Security forthwith, but in no case not later than 120 (one
hundred and twenty) days from PDD. The Selected Applicant’s Bid Security shall be
returned, upon the Applicant signing the Agreement and completing the Deliverables
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2.20.3

2.20.4

221

2.21.1

Request for Proposal

assigned to it for the first 2 (two) months of the Consultancy in accordance with the
provisions thereof.

Any Bid not accompanied by the Bid Security shall be rejected by the Authority as
non-responsive.

The Authority shall not be liable to pay any interest on the Bid Security and the same
shall be interest free.

The Applicant, by submitting its Application pursuant to this RFP, shall be deemed to
have acknowledged that without prejudice to the Authority’s any other right or
remedy hereunder or in law or otherwise, the Bid Security shall be forfeited and
appropriated by the Authority as the mutually agreed pre-estimated compensation and
damage payable to the Authority for, inter alia, the time, cost and effort of the
Authority in regard to the RFP including the consideration and evaluation of the
Proposal under the following conditions:

(a) If an Applicant submits a non-responsive Proposal;

(b) If an Applicant engages in any of the Prohibited Practices specified in Section
4 of this RFP;

(© If an Applicant withdraws its Proposal during the period of its validity as
specified in this RFP and as extended by the Applicant from time to time;

(d) In the case of the Selected Applicant, if the Applicant fails to reconfirm its
commitments during negotiations as required vide Clause 2.25.1;

(e) In the case of a Selected Applicant, if the Applicant fails to sign the
Agreement or commence the assignment as specified in Clauses 2.29 and 2.30
respectively; or

® If the Applicant is found to have a Conflict of Interest as specified in Clause
2.3.

Performance Security

The Applicant, by submitting its Application pursuant to this RFP, shall be deemed to
have acknowledged that without prejudice to the Authority’s any other right or
remedy hereunder or in law or otherwise, its Performance Security shall be forfeited
and appropriated by the Authority as the mutually agreed pre-estimated compensation
and damages payable to the Authority for, inter alia, the time, cost and effort of the
Authority in regard to the RFP, including the consideration and evaluation of the
Proposal, under the following conditions:

(a) If an Applicant engages in any of the Prohibited Practices specified in Clause 4.1
of this RFP;

(b) if the Applicant is found to have a Conflict of Interest as specified in Clause 2.3;
and

(c) if the Selected Applicant commits a breach of the Agreement.
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2.21.2 An amount equal to 5% (five per cent) of the Agreement Value shall be deemed to be

2.22

2.22.1

2222

2223

2224

2225

2.22.6

the Performance Security for the purposes of this Clause 2.21, which may be forfeited
and appropriated in accordance with the provisions hereof. 50% of the Performance
Security shall be in form of Treasury Fixed Deposit and the balance as Bank
Guarantee Deposit from any Nationalized Bank.

EVALUATION PROCESS
Evaluation of Proposals

The Authority shall open the Proposals at 15:30 hr on the Proposal Due Date, at the
place specified in Clause 1.11.1 and in the presence of the Applicants who choose to
attend. The Technical Proposal shall be opened first. The Financial Proposal shall be
opened at a later date after evaluation of the Technical Proposal.

Proposals for which a notice of withdrawal has been submitted in accordance with
Clause 2.19 shall not be opened.

Prior to evaluation of Proposals, the Authority will determine whether each Proposal
is responsive to the requirements of the RFP. The Authority may, in its sole
discretion, reject any Proposal that is not responsive hereunder. A Proposal shall be
considered responsive only if:

(a) the Technical Proposal is received in the form specified at Appendix-I;

(b) it is received by the Proposal Due Date including any extension thereof
pursuant to Clause 2.17;

(©) it is accompanied by the Bid Security as specified in Clause 2.20.1.

(d) it is signed and marked as stipulated in Clauses 2.13 and 2.16;

(e) it is accompanied by the Power of Attorney as specified in Clause 2.2.4;
® it contains all the information (complete in all respects) as requested in the
RFP;

(2) it does not contain any condition or qualification; and
(h) it is not non-responsive in terms hereof.

The Authority reserves the right to reject any Proposal which is non-responsive and
no request for alteration, modification, substitution or withdrawal shall be entertained
by the Authority in respect of such Proposals.

The Authority shall subsequently examine and evaluate Proposals in accordance with
the Selection Process specified at Clause 1.6 and the criteria set out in Section 3 of
this RFP.

After the technical evaluation, the Authority shall prepare a list of pre-qualified and
shortlisted Applicants in terms of Clause 3.2 for opening of their Financial Proposals.
A date, time and venue will be notified to all Applicants for announcing the result of
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Request for Proposal

evaluation and opening of Financial Proposals. Before opening of the Financial
Proposals, the list of pre-qualified and shortlisted Applicants along with their
Technical Score will be read out. The opening of Financial Proposals shall be done in
presence of respective representatives of Applicants who choose to be present. The
Authority will not entertain any query or clarification from Applicants who fail to
qualify at any stage of the Selection Process. The financial evaluation and final
ranking of the Proposals shall be carried out in terms of Clauses 3.3 and 3.4.

Applicants are advised that Selection shall be entirely at the discretion of the
Authority. Applicants shall be deemed to have understood and agreed that the
Authority shall not be required to provide any explanation or justification in respect of
any aspect of the Selection Process or Selection.

Any information contained in the Proposal shall not in any way be construed as
binding on the Authority, its agents, successors or assigns, but shall be binding against
the Applicant if the Consultancy is subsequently awarded to it.

Confidentiality

Information relating to the examination, clarification, evaluation, and
recommendation for the selection of Applicants shall not be disclosed to any person
who is not officially concerned with the process or is not a retained professional
adviser advising the Authority in relation to matters arising out of, or concerning the
Selection Process. The Authority shall treat all information, submitted as part of the
Proposal, in confidence and shall require all those who have access to such material to
treat the same in confidence. The Authority may not divulge any such information
unless it is directed to do so by any statutory entity that has the power under law to
require its disclosure or is to enforce or assert any right or privilege of the statutory
entity and/or the Authority or as may be required by law or in connection with any
legal process.

Clarifications

To facilitate evaluation of Proposals, the Authority may, at its sole discretion, seek
clarifications from any Applicant regarding its Proposal. Such clarification(s) shall be
provided within the time specified by the Authority for this purpose. Any request for
clarification(s) and all clarification(s) in response thereto shall be in writing.

If an Applicant does not provide clarifications sought under Clause 2.24.1 above
within the specified time, its Proposal shall be liable to be rejected. In case the
Proposal is not rejected, the Authority may proceed to evaluate the Proposal by
construing the particulars requiring clarification to the best of its understanding, and
the Applicant shall be barred from subsequently questioning such interpretation of the
Authority.

APPOINTMENT OF CONSULTANT
Negotiations

The Selected Applicant may, if necessary, be invited for negotiations. The
negotiations shall generally not be for reducing the price of the Proposal but, will be
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2.26.3

2.27

2.28

Request for Proposal

for re-confirming the obligations of the Consultant under this RFP. Issues such as
deployment of Key Personnel, understanding of the RFP, methodology and quality of
the work plan shall be discussed during negotiations. A Key Personnel who did not
score 60% (sixty per cent) marks as required under Clause 3.1.2 shall be replaced by
the Applicant with a better candidate to the satisfaction of the Authority. In case the
Selected Applicant fails to reconfirm its commitment, the Authority reserves the right
to designate the next ranked Applicant as the Selected Applicant and invite it for
negotiations.

The Authority will examine the CVs of all other Professional Personnel and those not
found suitable shall be replaced by the Applicant to the satisfaction of the Authority.

The Authority will examine the credentials of all Sub-Consultants proposed for this
Consultancy and those not found suitable shall be replaced by the Applicant to the
satisfaction of the Authority.

Substitution of Key Personnel

The Authority will not normally consider any request of the Selected Applicant for
substitution of Key Personnel as the ranking of the Applicant is based on the
evaluation of Key Personnel and any change therein may upset the ranking.
Substitution will, however, be permitted if the Key Personnel is not available for
reasons of any incapacity or due to health, subject to equally or better qualified and
experienced personnel being provided to the satisfaction of the Authority.

The Authority expects all the Key Personnel to be available during implementation of
the Agreement. The Authority will not consider substitution of Key Personnel except
for reasons of any incapacity or due to health. Such substitution shall ordinarily be
limited to one Key Personnel subject to equally or better qualified and experienced
personnel being provided to the satisfaction of the Authority. As a condition to such
substitution, a sum equal to 20% (twenty per cent) of the remuneration specified for
the original Key Personnel shall be deducted from the payments due to the
Consultant. In the case of a second substitution hereunder, such deduction shall be
50% (fifty per cent) of the remuneration specified for the original Key Personnel. Any
further substitution may lead to disqualification of the Applicant or termination of the
Agreement.

Substitution of the Team Leader will not normally be considered and may lead to
disqualification of the Applicant or termination of the Agreement.

Indemnity

The Consultant shall, subject to the provisions of the Agreement, indemnify the
Authority for an amount not exceeding 3 (three) times the value of the Agreement for
any direct loss or damage that is caused due to any deficiency in services.

Award of Consultancy
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After selection, a Letter of Award (the “LOA”) shall be issued, in duplicate, by the
Authority to the Selected Applicant and the Selected Applicant shall, within 7 (seven)
days of the receipt of the LOA, sign and return the duplicate copy of the LOA in
acknowledgement thereof. In the event the duplicate copy of the LOA duly signed by
the Selected Applicant is not received by the stipulated date, the Authority may,
unless it consents to extension of time for submission thereof, appropriate the Bid
Security of such Applicant as mutually agreed genuine pre-estimated loss and damage
suffered by the Authority on account of failure of the Selected Applicant to
acknowledge the LOA, and the next highest ranking Applicant may be considered.

Execution of Agreement

After acknowledgement of the LOA as aforesaid by the Selected Applicant, it shall
execute the Agreement in proper stamp paper within the period prescribed in Clause
1.8. The Selected Applicant shall not be entitled to seek any deviation in the
Agreement.

Commencement of assignment

The Consultant shall commence the Services at the Project site within 7 (seven) days
of the date of the Agreement, or such other date as may be mutually agreed. If the
Consultant fails to either sign the Agreement as specified in Clause 2.29 or commence
the assignment as specified herein, the Authority may invite the second ranked
Applicant for negotiations. In such an event, the Bid Security of the first ranked
Applicant shall be forfeited and appropriated in accordance with the provisions of
Clause 2.20.4.

Proprietary data

Subject to the provisions of Clause 2.23, all documents and other information
provided by the Authority or submitted by an Applicant to the Authority shall remain
or become the property of the Authority. Applicants and the Consultant, as the case
may be, are to treat all information as strictly confidential. The Authority will not
return any Proposal or any information related thereto. All information collected,
analysed, processed or in whatever manner provided by the Consultant to the
Authority in relation to the Consultancy shall be the property of the Authority.
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3. CRITERIA FOR EVALUATION
Evaluation of Technical Proposals

In the first stage, the Technical Proposal will be evaluated on the basis of Applicant’s
experience, its understanding of TOR, proposed methodology and Work Plan, and the
experience of Key Personnel. Only those Applicants whose Technical Proposals get a
score of 60 (sixty) marks or more out of 100 (one hundred) shall qualify for further
consideration and shall be ranked from highest to the lowest on the basis of their
technical score (St).

Each Key Personnel must score a minimum of 60% (sixty per cent) marks except as
provided herein. A Proposal shall be rejected if the Team Leader scores less than 60%
(sixty per cent) marks or any two of the remaining Key Personnel score less than 60%
(sixty per cent) marks. In case the Selected Applicant has one Key Personnel, other
than the Team Leader, who scores less than 60% marks, he would have to be replaced
during negotiations, with a better candidate who, in the opinion of the Authority,
would score 60% (sixty per cent) or above.

3.1.3 The scoring criteria to be used for evaluation shall be as follows.

Ttem Parameter Maximum Criteria
Code Marks
L Relevant Experience 25 Number of Eligible Assignments
of the Applicant in last Five Years
Five Eligible assignments-7.5
Marks

Six Eligible Assignments-

9 Marks

Seven Eligible Assignments-
10.5 Marks

Eight Eligible assignments-12
Marks

Nine Eligible Assignments-13.5
Marks

Ten or More Eligible
Assignments-15 Marks

Average Turnover in last Five
years

>=Rs.16 crore and <Rs.20 crore

-5 Marks
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>=Rs.20 crore and <Rs.24 crore
-6 Marks
>=Rs.24 crore and <Rs.28 crore
-7 Marks
>=Rs.28 crore and <Rs.32 crore
-8 Marks
>=Rs.32 crore and <Rs.36 crore

-9 Marks

>=Rs.36 crore -10 Marks

2. Proposed 5 Evaluation will be based on the
Methodology and quality of submissions.
Work Plan
3. Relevant Experience 70
of the Key Personnel
3(a) | Senior Highway 125 Educational Qualification-
Engineer - cum - Team Graduate in CivilEngg-1 Marks
Leader Post-Graduation in Civil
Engineering-2 Marks
Number of Eligible Assignments-
3 to 5 Eligible Assignments-4
Marks
6 to 8 Eligible Assignments-6.5
Marks
9 or More Eligible Assignments-
8.5 Marks
Years of Professional Experience
>=15 and <18 Years-1 Mark
>=18 -2 Marks
3(b) | Bridge 95 Educational Qualification-
Engineer/Structural Graduate in CivilEngg-1Marks
Engineer Post-Graduation in Civil

Engineering-2 Marks

Number of Eligible Assignments-
2 to 5 Eligible Assignments- 2
Marks

6 to 8 Eligible Assignments-4
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Marks

9 or More Eligible Assignments- 6
Marks

Years of Professional Experience
>=10 and <15 Years-1 Mark

>=15 -1.5 Marks
Educational Qualification-

3(c) | Traffic — cum - Safety 9
Expert Graduate in CivilEngg-1Marks

Post-Graduation in Civil
Engineering-2 Marks

Number of Eligible Assignments-

2 to 5 Eligible Assignments- 2
Marks

6 to 8 Eligible Assignments-4
Marks

9 or More Eligible Assignments- 6
Marks

Years of Professional Experience

>=10 and <15 Years-0.5 Mark

>=15 -1 Marks
Educational Qualification-

3(d) | Highway cum 9
Pavement Engineer Graduate in CivilEngg-1Marks

Post-Graduation in Civil
Engineering-2 Marks

Number of Eligible Assignments-
2 to 5 Eligible Assignments- 2
Marks

6 to 8 Eligible Assignments-4
Marks

9 or More Eligible Assignments- 6
Marks

Years of Professional Experience
>=10 and <15 Years-0.5 Mark
>=15 Years -1 Marks

3 Coastal Engineering Educational Qualification-
© | Speciali 9
pecialist

Graduate in CivilEngg-1 Marks
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Post-Graduation in Civil
Engineering-2 Marks

Number of Eligible Assignments-
2 to 5 Eligible Assignments- 2
Marks

6 to 8 Eligible Assignments-4
Marks

9 or More Eligible Assignments- 6
Marks

Years of Professional Experience
>=7 and <10 Years-0.5 Mark

>=10 Years -1 Marks

3(f) | Quantity Surveyor Cum 7 Educational Qualification-

Cost Estimate Specialist Graduate in CivilEngg-0.5 Marks
Post-Graduation in Civil
Engineering- 1Marks

Number of Eligible Assignments-
2 to 5 Eligible Assignments- 2
Marks

6 to 8 Eligible Assignments-3
Marks

9 or More Eligible Assignments- 5
Marks

Years of Professional Experience
>=7 and <10 Years-0.5 Mark

>=10 Years -1 Marks

3(g) | Procurement Specialist 7 Educational Qualification-
Graduate in CivilEngg-1 Marks
Post-Graduation in Civil
Engineering-1.5 Marks

Number of Eligible Assignments-
2 to 5 Eligible Assignments- 2
Marks

6 to 8 FEligible Assignments-
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3Marks

9 or More Eligible Assignments-
4.5 Marks

Years of Professional Experience

>=7 and <10 Years-0.5 Mark

>=10 Years -1 Marks

3(h) | Environmental Expert 7 Educational Qualification-
Graduate in CivilEngg-1Marks
Post-Graduation in Civil
Engineering-1.5 Marks

Number of Eligible Assignments-
2 to 5 Eligible Assignments- 2
Marks

6 to 8 Eligible Assignments-3
Marks

9 or More Eligible Assignments-
4.5Marks

Years of Professional Experience

>=7 and <10 Years-0.5Mark

>=10 Years -1 Marks

Grand Total 100

While awarding marks for the number of Eligible Projects, the Applicant or Key
Personnel, as the case may be, that has undertaken the highest number of Eligible
Assignments shall be entitled to the maximum score for the respective category and
all other competing Applicants or respective Key Personnel, as the case may be, shall
be entitled to a proportionate score. No score will be awarded to an Applicant/ Key
Personnel for fulfilling the eligibility criteria of a minimum number of Eligible
Assignments and only projects exceeding the eligibility criteria shall qualify for
scoring. For the avoidance of doubt and by way of illustration, if the minimum
number of Eligible Projects for meeting the eligibility criteria is say, 3 (three), then an
equivalent number will be ignored for each Applicant/Key Personnel and only the
balance remaining will be considered for awarding scores relating to the number of
Eligible Assignments on a proportionate basis. However, for assigning scores in
respect of the size and quality of Eligible Assignments, all Eligible Assignments of
the Applicant/Key Personnel shall be considered.

Eligible Assignments

For the purposes of determining Conditions of Eligibility and for evaluating the
Proposals under this RFP, advisory/ consultancy assignments in respect of preparation
of detailed project report including engineering surveys and social and environmental
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impact assessment, for the following projects shall be deemed as eligible assignments
(the “Eligible Assignments”):

(1) DPR / Detailed Design for Highway / Road Projects having an estimated
capital cost (excluding land) of at least Rs. 240 crore (two hundred and forty)
in case of a project in India, and US $ 120 (One hundred and twenty) Million
for projects elsewhere.

Provided that the Applicant firm claiming credit for an Eligible Assignment shall
have, prior to PDD, received professional fees of at least Rs.30 lakhs for such
assignment, and where credit is being claimed by a Key Personnel, she/he should
have completed the relevant assignment prior to PDD.

Provided further that if the Applicant firm is taking credit for an Eligible Assignment
which was undertaken for a private sector entity, such assignment shall have been
completed prior to PDD and the Applicant shall have received professional fees of at
least Rs.60 lakhs.

Short-listing of Applicants

Of the Applicants ranked as aforesaid, not more than 5 (five) shall be pre-qualified and

short-listed for financial evaluation in the second stage. However, if the number of
such pre-qualified Applicants is less than two, the Authority may, in its sole
discretion, pre-qualify the Applicant(s) whose technical score is less than 60 (sixty)
points even if such Applicant(s) do(es) not qualify in terms of Clause 3.1.2; provided
that in such an event, the total number of pre-qualified and short-listed Applicants
shall not exceed two.

Evaluation of Financial Proposal

In the second stage, the financial evaluation will be carried out as per this Clause 3.3.
Each Financial Proposal will be assigned a financial score (Sr).

For financial evaluation, the total cost indicated in the Financial Proposal, excluding
Additional Costs, will be considered. Additional Costs shall include items specified as
such in Form-2 of Appendix-II.

The Authority will determine whether the Financial Proposals are complete,
unqualified and unconditional. The cost indicated in the Financial Proposal shall be
deemed as final and reflecting the total cost of services. Omissions, if any, in costing
any item shall not entitle the firm to be compensated and the liability to fulfil its
obligations as per the TOR within the total quoted price shall be that of the
Consultant. The lowest Financial Proposal (Fm) will be given a financial score (Sk) of
100 points. The financial scores of other Proposals will be computed as follows:

Sr =100 x Fm/F
(F = amount of Financial Proposal)

Combined and final evaluation
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3.4.1 Proposals will finally be ranked according to their combined technical (St) and
financial (Sf) scores as follows:

S:STXTw+SFXFW

Where S is the combined score, and Tw and Fyw are weights assigned to Technical
Proposal and Financial Proposal, which shall be 0.70 and 0.30 respectively.

34.2 The Selected Applicant shall be the first ranked Applicant (having the highest
combined score). If Applicant withdraws or fails to comply with the requirements
specified in Clauses 2.25, 2.29 and 2.30. It will be retendered as per CVC guidelines.
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4. FRAUD AND CORRUPT PRACTICES

The Applicants and their respective officers, employees, agents and advisors shall
observe the highest standard of ethics during the Selection Process. Notwithstanding
anything to the contrary contained in this RFP, the Authority shall reject a Proposal
without being liable in any manner whatsoever to the Applicant, if it determines that
the Applicant has, directly or indirectly or through an agent, engaged in corrupt
practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice (collectively the “Prohibited Practices”) in the Selection Process. In such an
event, the Authority shall, without prejudice to its any other rights or remedies, forfeit
and appropriate the Bid Security or Performance Security, as the case may be, as
mutually agreed genuine pre-estimated compensation and damages payable to the
Authority for, inter alia, time, cost and effort of the Authority, in regard to the RFP,
including consideration and evaluation of such Applicant’s Proposal.

Without prejudice to the rights of the Authority under Clause 4.1 hereinabove and the
rights and remedies which the Authority may have under the LOA or the Agreement,
if an Applicant or Consultant, as the case may be, is found by the Authority to have
directly or indirectly or through an agent, engaged or indulged in any corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive practice
during the Selection Process, or after the issue of the LOA or the execution of the
Agreement, such Applicant or Consultant shall not be eligible to participate in any
tender or RFP issued by the Authority during a period of 2 (two) years from the date
such Applicant or Consultant, as the case may be, is found by the Authority to have
directly or through an agent, engaged or indulged in any corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice, as the case may
be.

For the purposes of this Section, the following terms shall have the meaning
hereinafter respectively assigned to them:

(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence the action of any person
connected with the Selection Process (for avoidance of doubt, offering of
employment to or employing or engaging in any manner whatsoever, directly or
indirectly, any official of the Authority who is or has been associated in any
manner, directly or indirectly with the Selection Process or the LOA or has dealt
with matters concerning the Agreement or arising therefrom, before or after the
execution thereof, at any time prior to the expiry of one year from the date such
official resigns or retires from or otherwise ceases to be in the service of the
Authority, shall be deemed to constitute influencing the actions of a person
connected with the Selection Process); or (ii) save as provided herein, engaging
in any manner whatsoever, whether during the Selection Process or after the
issue of the LOA or after the execution of the Agreement, as the case may be,
any person in respect of any matter relating to the Project or the LOA or the
Agreement, who at any time has been or is a legal, financial or technical
consultant/ adviser of the Authority in relation to any matter concerning the
Project;
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(b) “fraudulent practice” means a misrepresentation or omission of facts or
disclosure of incomplete facts, in order to influence the Selection Process;

(c) “coercive practice” means impairing or harming or threatening to impair or
harm, directly or indirectly, any persons or property to influence any person’s
participation or action in the Selection Process;

(d) “undesirable practice” means (i) establishing contact with any person connected
with or employed or engaged by the Authority with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the Selection
Process; or (ii) having a Conflict of Interest; and

(e) “restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Applicants with the objective of restricting or
manipulating a full and fair competition in the Selection Process.
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5. PRE-PROPOSAL CONFERENCE

5.1 Pre-Proposal Conference of the Applicants shall be convened at the designated date,
time and place. Only those Applicants, who have purchased the RFP document or
downloaded the same from the Official Website of the Authority portal, shall be
allowed to participate in the Pre-Proposal Conference. A maximum of two
representatives of each Applicant shall be allowed to participate on production of an
authority letter from the Applicant.

5.2 During the course of Pre-Proposal Conference, the Applicants will be free to seek
clarifications and make suggestions for consideration of the Authority. The Authority
shall endeavour to provide clarifications and such further information as it may, in its
sole discretion, consider appropriate for facilitating a fair, transparent and competitive
Selection Process.
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6. MISCELLANEOUS

The Selection Process shall be governed by, and construed in accordance with, the
laws of India and the Courts in the State in which the Authority has its headquarters
shall have exclusive jurisdiction over all disputes arising under, pursuant to and/or in
connection with the Selection Process.

The Authority, in its sole discretion and without incurring any obligation or liability,
reserves the right, at any time, to:

(a) suspend and/or cancel the Selection Process and/or amend and/or supplement
the Selection Process or modify the dates or other terms and conditions relating
thereto;

(b) consult with any Applicant in order to receive clarification or further
information;

(c) retain any information and/or evidence submitted to the Authority by, on behalf
of and/or in relation to any Applicant; and/or

(d) independently verify, disqualify, reject and/or accept any and all submissions or
other information and/or evidence submitted by or on behalf of any Applicant.

It shall be deemed that by submitting the Proposal, the Applicant agrees and releases
the Authority, its employees, agents and advisors, irrevocably, unconditionally, fully
and finally from any and all liability for claims, losses, damages, costs, expenses or
liabilities in any way related to or arising from the exercise of any rights and/or
performance of any obligations hereunder, pursuant hereto and/or in connection
herewith and waives any and all rights and/or claims it may have in this respect,
whether actual or contingent, whether present or future.

All documents and other information supplied by the Authority or submitted by an
Applicant shall remain or become, as the case may be, the property of the Authority.
The Authority will not return any submissions made hereunder. Applicants are
required to treat all such documents and information as strictly confidential.

The Authority reserves the right to make inquiries with any of the clients listed by the
Applicants in their previous experience record.
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SCHEDULE-1
(See Clause 1.1.3)

Consultancy for Preparation of Detailed Project Report
for Integrated Development of Coastal Highway with
Cycle Track in Malappuram, Kozhikode, Kannur &
Kasaragod Districts

Terms of Reference (TOR)
for

TECHNICAL CONSULTANT
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Contents

1. General

2. Objective

3. Scope of Services

9.

10.

3.1 Scope of Services

3.2 Traffic surveys and demand assessment
33 Engineering surveys and investigations
3.4  Capacity of carriageway

3.5  Proposal for Sections passing through urban areas
3.6 ROBs/RUBs

3.7  Protective works in required sections
3.8  Road signs, safety devices

3.9  Truck lay bays

3.10 Bus bays and bus shelters

3.11 Wayside amenities

3.12  Safety

3.13  Social impact assessment

3.14  Environment impact assessment

3.15 Preliminary designs

3.16 Project cost

3.17 Economic Analysis

Deliverables

Inception Report

Report on Alignment and First Traffic Survey

Land Plan Schedules

Utility Relocation Plans

Reports on Environment and Social Impact Assessment
Report on Indicative GAD of Structures

Detailed Project Report

Economic analysis

Assistance during bid process

“EommoNwR

Specific requirements for the Project Highway
Time and Payment Schedule

Meetings

Consultancy Team

Reporting

Data and software to be made available by the Authority
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11.  Completion of Services
ATTACHMENTS

Attachment A: Topographic Survey

PROFORMA

Proforma-1: Road Inventory

Proforma-2: Inventory and Condition Survey for Culverts
Proforma-3: Inventory of Structures

Proforma-4: Road Condition Survey

Proforma-5: Bridge Condition Survey
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Terms of Reference (TOR)

GENERAL

The Authority seeks the services of qualified firms for preparation of the
detailed Project report for Integrated Development of Coastal Highway with
Cycle Track in Malappuram, Kozhikode, Kannur & Kasaragod Districts. The
Project Highway starts from Unniyal in Malappuram district to Pannikunnu in
Kasaragod district. The Terms of Reference (the “TOR”) for this assignment
are specified below.

Stretch Route

110
KM & 8
KM Cycle
Track
only

Malappuram District
Unniyal - Tanur Mohiyudeen Pally, Kettungal — Ariyalloor

Kozhikode District
Puthiyanirathu to Korappuzha Bridge (Cycle Track), Muthiyam to
Kodikkal.

Kannur District

Mahe Bridge - Thalassery - Muzhupilangadu NH Junction -
Edakkad - Kuruva — Payyambalam, Neerkadavu to Chal, Kunnaru
City - Ramanthali — Pandyalakadavu

Kasaragod District

Valyaparamba Bridge - Valyaparamba Edayilakad Junction -
Azhithala - Kanhangad Beach - Bekal ROB — Palakunnu (Cycle
Track) - Chembirika Beach - Kasaragod Harbour — Pannikunnu

1.2

2.1

The Consultant shall be guided in this assignment by the following:

Manual of Specifications and Standards for Two-laning of Highways with
Paved Shoulders published by the Indian Roads Congress (IRC:SP:73-2015)
Guidelines for Planning and Design for Roads & Highways Projects
published by KIIFB.

Template for Preparation of Detailed Project Report (DPR) in r/o Roads for
KIIFB Assistance provided in web portal of KIIFB.

Recommended Practice for the Design and Layout of Cycle Tracks IRC 011.

OBJECTIVE

The main objective of the consultancy service is to establish the technical,
economical, and financial viability of the project and prepare detailed project
reports for Coastal Highway in Malappuram, Kozhikode, Kannur & Kasaragod
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Districts. The Consultant shall review existing alignment and greenfield
alignment identified in the Master Plan study prepared by KIIFB through
NATPAC.

The viability of the project shall be established taking into account the
requirements with regard to rehabilitation, upgrading and improvement based
on highway design, pavement design, provision of service roads wherever
necessary, type of intersections, rehabilitation and widening of existing and/or
construction of new bridges and structures, road safety features, quantities of
various items of works and cost estimates and economic analysis within the
given time frame.

The Detailed Project Report (DPR) would inter-alia include detailed highway
design, design of pavement and overlay with options for flexible or rigid
pavements, design of bridges and cross drainage structures and grade separated
structures, design of service roads, quantities of various items, detailed
working drawings, detailed cost estimates, economic and financial viability
analyses, environmental and social feasibility, social and environmental action
plans as appropriate and documents required for tendering the project on
commercial basis for international / local competitive bidding.

The DPR consultant should ensure detailed project preparation incorporating
aspects of value engineering, quality audit and safety audit requirement in
design and implementation.

The Consultant should, along with Detailed Project Report, clearly bring out
through financial analysis the preferred mode of implementation on which the
civil works for the stretches are to be taken up. The Consultant should also give
cost estimates along with detailed Project Report.

If at inception stage or feasibility stage, employer desires to terminate the
contract, the contract will be terminated after payment up to that stage.

The cost estimate for construction shall be based on MoRTH data and
specification and prevailing DSR with applicable cost index.

SCOPE OF SERVICES
The scope of services shall comprise:

(i)  Traffic surveys and demand assessment

(i1))  Engineering surveys and investigations

(i) Location and layout of truck lay bays.

(iv) Location and layout of bus bays and bus shelters

(v)  Social impact assessment

(vi) Environment impact assessment

(vii) Designs of roads, bridges, structures, etc.

(viii) Preparation of Land Plan Schedules and Utility Relocation Plans
(ix) Preparation of BOQ and Cost Estimates.

These services are briefly explained hereunder:
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Traffic surveys and demand assessment

Traffic studies including traffic surveys and Axle load survey and demand
forecasting as per IRC code shall be done.

The types of traffic surveys and the minimum number of survey stations shall
be as under:

SIL. Description of .
No. Activity Number of Survey Stations
1. Classified Traffic Minimum of three stations.

Volume Count

2. Intersection Volume | All major intersections (All locations where the
Count Project Highway intersects or meets a
NH/SH/MDR).
3. Axle Load Spectrum | Minimum two station

The Consultant shall, upon award of the Consultancy, submit its proposal
regarding the locations of traffic survey stations for each of the above activities
along with an index plan giving the rationale of its proposal. Care shall be taken
in proposing the locations in a manner that they capture the traffic in different
sections. The Consultant shall also propose the need of Origin — destination
survey if required. This proposal shall form part of the Inception Report. The
Authority may, within one week of receiving the Inception Report, modify the
locations of traffic survey stations in accordance with the provisions of this
TOR and the Consultant shall comply with the same.

Classified traffic volume count

For conducting the traffic volume count, the Consultant shall comply with the

following:

(a) The classified traffic volume counts shall be carried out for 7
continuous days at the selected survey stations as per IRC guidelines
on the subject (IRC: 9-1972).
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The following classes of vehicles shall be captured separately.

Motorised vehicles Non-motorised vehicles
1. | Cars (include jeeps, vans) 1. | Bicycles
2. Eﬁiﬁ?ﬁgﬁgﬂﬂs‘;hides 2. | Cycle Rickshaws
3. | Buses 3. | Animal Drawn Carts
4. | Two axle trucks 4 | Handcarts
5. | Three axle trucks 5. é;g;g;er non-motorised
6. | Four or more axle trucks
7. | Tractors
] Ambulance, firetender, funeral
vans
9. | Three wheelers
10. | Two wheelers
(b) The traffic count data would be analysed to depict hourly and daily

variations. The Abstract of traffic data would also be provided for each
survey station. All results shall be presented in tabular and graphical
form. The survey data shall be analysed to bring out the hourly and
daily variations. The traffic volume count per day shall be averaged to
show a weekly average daily traffic (ADT) by vehicle type. The annual
average daily traffic (AADT) shall be worked out by applying seasonal
factors.

3.2.3  Traffic demand assessment

(a)

The Consultant shall make an assessment of the traffic demand for the
Project Highway for a period of 10 (ten) years, 15 (fifteen) years and
20 (twenty) years respectively based on analysis of traffic counts, trend
growth and growth in the influence area of the Project Highway. The
consultants shall make traffic demand estimates and establish possible
traffic growth rates in respect of all categories of vehicles, taking into
account the past trends, annual population and real per capita growth
rate, elasticity of transport demand in relation to income and estimated
annual production increase. The other aspects including socio-
economic development plans and the land use patterns of the region
having impact on the traffic growth, the projections of vehicle
manufacturing industry in the country, development plans for the other
modes of transport, O-D and commodity movement behaviour should
also be taken into account while working out the traffic demand
estimates.
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(b) Based on the assessment of the traffic demand on the various sections

c)

of the Project Highway, the Consultant shall provide a broad
assessment of the year in which capacity augmentation may be
required. The Consultant shall also provide sensitivity analysis due to
change in assumption of traffic projections.

The traffic forecasts shall also be made for both diverted and generated
traffic.

3.2.4 Intersection volume count and design

(a)

(b)

Volume count

For conducting the intersection volume count, the turning movement
traffic surveys shall be carried out as per IRC: SP:41-1994 at all
locations where the Project Highway intersects/meets the NH, SH or
MDR. The turning movement surveys will be undertaken for 24 hours
for 3 days at such intersection of NH,SH and MDR. In case of
intersection with other minor roads the Consultant shall asses
requirement of turning movement, survey and choose suitable duration
with proper justification.

Design

1) The data at each location shall be presented and analysed to

identify suitable treatment in the light of criteria specified in the
Manual. The type and layout proposed by the Consultant for each
location shall be furnished along with the analysis supporting the
same.

(i1))  The amount of additional land required, if any, at each of the

intersection on the Project Highway shall be clearly stated and
brought out.

3.2.5 Axle load spectrum surveys

33

3.3.1

Axle load spectrum surveys shall be carried out at suitable locations on the
Project Highway. The axle load survey shall capture buses, trucks and tractors
with trailers in the traffic stream. The survey shall be for both directions.
Sample size shall not be less than 10% (ten per cent) of the buses, trucks and
tractors with trailers in the traffic stream and based on standard statistical
techniques. The vehicle damage factor shall be calculated as per the
equivalency factors given in IRC: 37.

Engineering surveys and investigations

The engineering surveys and investigations shall be divided into the following
components:

Topographic, alignment and land use survey
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e Road inventory survey

e Road condition survey

e Bridge condition survey

e Soil, geo-technical, material, hydrology and drainage surveys

e Surveys required for design of Shoreline protection structures

3.3.2 Topographic, alignment and land use survey

The activities and Deliverables forming part of the topographic, alignment and
land use survey are described below (see also Attachment A to the TOR):

(2)

(b)

(©)

(d)

(e)

Divide the Project Highway into various stretches as per terrain
classification.

Identify and classify sections of Project Highway based on their effect
on marine environment (Condition of severe marine environment:
alternate wetting and drying due to sea spray; alternate wetting and
drying combined with freezing; buried in soil having corrosive effect;
members of structures in contact with water where the velocity of flow
and the bed material are likely to cause erosion of concrete. Moderate
marine environment would be other than severe).

Identify sections of Project Highway which fall within urban limits and
need four laning in accordance with the Manual (see Paragraph 3.5).

Identify sections of Project Highway which require raising. Such
sections will be identified with attention being paid to the previous
history of submergence and the extent to which the subgrade is likely
to be affected by the capillary action if the section is not raised.

As far as possible, the existing alignment would be retained subject to
the following requirements:

(1) Identify stretches which do not meet the criterion of ruling design
speed, i.e. where radii of horizontal curves are less than desirable
minimum. Prepare realignment plans for improving geometrics in
such stretches.

(i1)) Identify stretches out of (i) above, which meet the criterion of
minimum design speed, i.e. where the radii of horizontal curves
are more than the absolute minimum (This will enable the
Authority to take a view on whether to include such stretches for
improving geometrics in the initial stage or these can be
postponed by a few years and in the meantime steps can be taken
to acquire the necessary land for the ROW).
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(iii)) Identify stretches where stopping sight distance is not available.
Work out possible improvement plan to increase the sight
distance to provide overtaking sight distance. Also work out
option to increase the sight distance to provide at least the
intermediate sight distance.

(iv) Identify stretches, other than those in (iii) above, where
intermediate sight distance is not available. Work out possible
improvement plan to increase the sight distance to provide
overtaking sight distance. Also work out possible improvement
plan to increase the sight distance to provide at least the
intermediate sight distance.

(v) Identify stretches where the gradients are steeper than the ruling
gradient for the relevant terrain condition. Work out and prepare
an improvement plan for the vertical alignment in such stretches.

Divide improvement plans of such stretches into the following
two parts:

- Stretches where gradient is more than the limiting gradient

— Stretches where gradient is more than the ruling gradient
but less than the limiting gradient. (The Authority can take
a view on whether improvements of stretches in this
category shall be taken up or not.)

(vi) Identify stretches where extra width of roadway and
carriageway at curves is required.

® Identify stretches involving construction of new bridges and other
grade separated structures including those requiring reconstruction and
their approaches. Work out proposal for location of such structures and
alignment of approaches.

(2) Based on the improvement plans of horizontal and vertical alignment
worked out as a result of tasks in (d), (e) and (f), prepare alignment
plans, L-Sections and cross-sections of the entire Project Highway.
Scale of drawings shall be as per IRC:SP:19. Proposed improvements
shall be marked on the plans. Such improvements will include raising
of road, widening of roadway, widening of existing carriageway,
including location of median where ever required and the side on
which the new two-lane carriageway is to be provided, provision of
shoulders —paved additional road signs, road furniture, safety devices,
relocation of utilities, removal of trees, etc.

(h) Also prepare a separate Land Plan of the Project Highway showing the
existing ROW (along with all the existing assets within the ROW e.g.
structures, drains, service roads, trees, utilities and safety devices) and
proposed additional land required in various stretches for improvement
of geometrics, construction of new structures, provision of
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intersections, interchanges, project facilities, etc. The Land Plan should
also show encroachments, if any. A list of such encroachments along
with their brief description shall also be prepared and included in the
Detailed Project Report.

For additional land proposed to be acquired as per final alignment plan
of the Project Highway, the Land Plans shall be marked on duly
certified village maps showing survey numbers and shall be furnished
along with a report which will include detailed schedules in respect of
the proposed acquisition of land holdings as per revenue records in a
format that would enable the Authority to initiate land acquisition
proceedings. The Consultant in this process will be assisted by Special
Tahsildar, KIIFB Projects.

A set of cross-sections of the existing road including urban sections at
one km intervals for each homogeneous section in plain/rolling terrain
and at 50 m intervals in mountainous/steep terrain shall be provided by
the Consultant. In plain/ rolling terrain, additional cross-sections shall
be provided for curves at the start, at the middle and at the end. These
cross-sections along with proposed improvement plan and preliminary
design shall form the basis of preparation of indicative BOQ for the
Project Highway.

Road inventory survey

Deliverables under this component shall include:

(2)

(b)

(©)

(d)

An inventory of road, culverts, bridges and other structures like
railway  overbridges/underbridges, flyovers (grade separated
structures), underpasses and overpasses.

The proforma for road, culverts and bridges or other structures have
been provided at Proforma 1, 2 and 3 respectively.

Identification of stretches of the Project Highway which -
(i) are affected by frequent flooding;

(i1) are subjected to water logging;

(iii) pass through black cotton soil area;

(iv) pass through marshy area; or

(v) pass through weak soil stratum

Typical cross-sections of the existing road showing the crust
composition of pavement, shoulders and drains (one cross-section for
every five km of the road).

Identification of sections in cutting.
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Identification of culverts requiring:

(@)

(i)

(iii)
(1v)

Reconstruction (all culverts which are structurally distressed shall
be reconstructed as new structures).

Widening (all existing culverts which are not to be reconstructed
shall be widened equal to the roadway width).

Repairs and/or rehabilitation along with preliminary proposals.

New construction

3.3.4 Road condition survey

3.3.5

The Consultant shall undertake a survey of the visual condition of the
pavement and shoulders of the Project Highway and provide its report as per
Proforma-4. The Consultant should also report if distresses are observed in the
pavement and shoulders. It will also identify sections requiring reconstruction.

Bridge condition survey

The activities and Deliverables forming part of bridge condition survey are
specified below:

(2)

(b)

The Consultant shall carry out a detailed inspection of every bridge and
other structures such as railway over/under bridges, overpasses,

underpasses and grade separators including flyovers. (For guidance, see
IRC: SP: 35 and IRC: SP: 52).

For each structure, the Consultant shall indicate the distresses observed,
if any, in respect of various components of the structures e.g. bearings,
expansion joints, wearing coat, railings/crash-barriers, foundations,
substructures (abutments, piers, pier caps), superstructure (Proforma-5).
On the basis of the distresses observed, the Consultant shall divide the
structures into the following categories:

(@)

(i)

(1i1)

(iv)

structures requiring reconstruction immediately as part of first
stage development (all such structures shall be provided as new
structures);

structures where distresses are not so severe and reconstruction
can be postponed to a subsequent stage say for a period of 7 to 8
years; if any major repairs are required in the meantime, these
shall be so indicated for each such location;

structures requiring repairs and/or rehabilitation (for such
structures indicate preliminary proposals for repairs and/or
rehabilitation);

structures requiring widening (for such structures indicate
widening methodology); and
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(v) structures that shall be retained.

3.3.6 Soil, geotechnical, material, hydrology and drainage surveys

34

3.5

The activities and Deliverables forming part of the soil, geotechnical, material,
hydrology and drainage surveys are described below:

(a) The characteristics of the existing soil, two samples from every five km
of the Project Highway or closer where change in soil type is
encountered.

(b) The determination of subgrade CBR (soaked) every three km of the
Project Highway or closer where change in soil type is encountered.

(c) Benkelman Beam Deflection measurements on the Project Highway —
one set of ten readings in 250 m for every three km of the Project
Highway.

(d) Investigations of the subsoil strata (one trial bore and/or test pit at
embankment and one in riverbed at locations where new bridges or other
structures are proposed. The depth of trial bore/ test pit shall be as per
IRC standards).

(e) Preliminary hydraulic data for bridges, design discharge, HFL, LWL, etc.
with a view to checking adequacy of existing waterway.

(f) A broad assessment of the drainage condition and requirement of the
Project Highway.

Capacity of carriageway

The Consultant shall design the carriageway capacity based on the projected
traffic volume at the close of 15 (fifteen) years commencing from the year of
the traffic survey. The consultants shall make traffic demand estimates and
establish possible traffic growth rates in respect of all categories of vehicles,
taking into account the past trends, annual population and real per capita
growth rate, elasticity of transport demand in relation to income and estimated
annual production increase. The other aspects including socio-economic
development plans and the land use patterns of the region having impact on
the traffic growth, the projections of vehicle manufacturing industry in the
country, development plans for the other modes of transport, O-D and
commodity movement behaviour should also be taken into account while
working out the traffic demand estimates.

Proposal for Sections passing through urban areas

The task at 3.3.2(c) would identify the stretches of the Project Highway which
pass through the urban areas. For each of these stretches, the Consultant shall
prepare an improvement plan of the stretch to provide a Two-lane divided
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carriageway with footpaths, covered drains, etc. If there is any constraint due
to available ROW or additional land to be acquired, the same shall be brought
to the attention of the Authority on immediate basis

ROBs/RUBs

The Consultant shall identify all locations of the existing railway level
crossings on the Project Highway. Data regarding number of closures per day
shall be provided. Normally, all level crossings are to be replaced with
ROBs/RUBs. However, the Consultant may propose retention of such railway
crossings which are on sidings etc. where it would not be cost-effective to
replace them with ROBs/RUBs. The Consultant shall prepare and submit
indicative GADs of the proposed ROBs/RUBs including viaduct portion in the
approaches based on preliminary consultation with the railway authorities
concerned. (The GAD of ROBs/RUBs existing or under construction in the
vicinity of the Project Highway could also be kept in view).

Shore line Protective works in required sections

The Consultant shall identify the broad requirement of protective works such
as Retaining Walls, Breast Walls, Shoreline Protection Works etc. for the
purposes of preparing cost estimates. Specific surveys and Investigations such
as Wave Data, Littoral Test, Hydrographic Survey, Soil Investigation etc. if
required shall be conducted by Consultant.

The Consultant shall conduct model studies to establish design water levels
considering tide levels, storm surges, sea level rise etc., also establish wave
climate through model studies to evaluate the overtopping rates and also to
arrive at the design waves for seawalls where ever the same is required. The
wave modelling exercise shall be carried out to map the extent and nature of
tidal impact on the proposed road.

Road signs, Safety devices

(a) The Consultant shall propose provision of Road Signs, Pavement
Markings, Safety Barriers, Railings, Delineators, Chevron Markings,
Traffic Attenuators, Road Boundary Stones, Km Stones, 200 m Stones.
It shall also include Crash Barriers for existing bridges.

(b) The Consultant shall propose overhead signs on the Project Highway
and provide an outline of the same giving size and location.

Truck Lay Bays

The Consultant shall undertake field surveys and identify suitable locations for
provision of truck lay bays on the Project Highway. Truck lay bays shall, in
general, be located near check-barriers, interstate borders, places of
conventional stops of the truck operators etc. The length of each such truck lay
bays shall also be indicated.

Bus Bays and Bus Shelters
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The Consultant shall undertake field surveys and identify suitable locations for
provision of bus bays and bus shelters on the Project Highway. As far as
possible, bus bays shall not be located on horizontal curves, summit of vertical
curves and bridges. Good visibility must be ensured. Further, the bus bays
should not be too close to major intersections. The length of each such bus bay
shall also be indicated.

The Consultant shall also indicate the locations of bus stands/bus stops
provided by the concerned State Transport Authorities on the Project
Highway.

Wayside Amenities

The Consultant shall identify suitable locations each for a cluster of wayside
amenities such as rest areas, medical facilities, cafeteria, service station, etc.
for the convenience of commuters and the local population. The Consultant
shall suggest two or three alternative locations within a span of about 2 (two)
kilometres for selection by the Authority. Such wayside amenities may be
located at intervals of 40 (forty) km each.

Safety

The Consultant shall demonstrate that the design suggested in the Detailed
Project Report, including the alignment of the Project, is in accordance with
the Manual of Specifications and Standards, and will provide a safe
environment for users. It will bring out in a separate chapter how the safety of
the Project shall be improved as a result of the proposed works.

Social Impact Assessment

The Consultant shall undertake social impact assessment due to the
improvements proposed on the Project Highway, especially the persons
affected due to the Project and requiring resettlement and rehabilitation. The
extant policies and guidelines of the government would be kept in view while
undertaking the assessment. He shall prepare a plan for involuntary
resettlement and land acquisition, which shall include the following:

(a) Prepare in accordance with guidelines of the Government, a draft
Resettlement and Land Acquisition Plan;

(b) Prepare area specific social assessments to support development of a
locally relevant approach to resettlement which provides benefits to
people in the Project’s area of influence, which include socioeconomic
conditions, social service infrastructure, and social institutions and
organization, in accordance with the Government policies and
guidelines;

(c) These social assessments should include gender and local ethnic aspects;

(d) Provide recommendations and action plan for the Contractor to
undertake, at the detailed design stage, a full census and inventory of lost
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assets (households, shops and agricultural and other lands, or access to
current income-generating activities, including impacts caused by
permanent or temporary acquisition) of affected people and a baseline
socioeconomic survey of the affected population. Determine the scope
and magnitude of likely resettlement and land acquisition effects, and list
likely losses of households, agricultural lands, business and income
opportunities, as well as affected communal assets and public buildings;

In consultation with local stakeholders, government and the Authority,
develop an entitlement matrix, on the basis of the consultations, socio-
economic surveys, and inventories of losses that will determine the
amount of compensation in accordance with the guidelines and policies
of the Government;

Prepare the plans with full stakeholder participation, including the
Government and the Authority. Consult with affected persons and
community-based organizations to ensure that all affected persons have
been fully informed of their entitlements through the consultative
processes initiated by the Government and the Authority. Ensure that
communities and displaced persons understand the project, its impacts,
and the responsibilities of the parties; and

Analyse and confirm the following aspects that will apply to land
acquisition and resettlement in the project area: (i) laws and regulations,
including local practices; (ii) budgetary processes for involuntary
resettlement and land acquisition; (iii) schedules for these activities that
are coordinated with the construction schedule; and (iv) administrative
arrangements and requirements.

Environment Impact Assessment

(a)

(b)

c)

The Consultant shall undertake environment impact assessment of the
Project Highway as per provisions of the Applicable Laws on
environment protection and identify a package of measures to
reduce/eliminate the adverse impact identified during the assessment. An
environmental impact assessment report and environmental management
plan shall be prepared based on such assessment. The management plan
shall include project specific mitigation and monitoring measures for
identified impacts as well as management and monitoring plans to
address them.

The Consultant shall also assist the Authority in conducting public
hearings and addressing the comments and suggestions received during
the EIA process with a view to getting Revenue sketches /
Environmental clearance /CRZ clearance from the competent authority.

The Consultants/Sub-Consultant/Expert should have NABET
accreditation and have experience in obtaining CRZ clearances and EIA
clearances from State Authorities and MoEF Infrastructure projects
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Preliminary Designs

The Consultant shall arrive at the designs of various components of the Project
Highway keeping in view the requirements of the Manual and the scope of
services described in this TOR. It shall be responsible for the accuracy of the
physical details such as alignment, right of way, abutting land use, assets
within the right of way including safety devices, utilities, trees, service roads,
cross drainage structures, etc. The layout and designs shall be supplemented
with explanatory drawings, statements, charts, notes as necessary.

Project Cost

The Consultant shall work out BOQ of various components and prepare cost
estimates of the Project Highway with a break up of cost for each component
separately.

Economic Analysis
a. The Consultants shall carry out economic analysis for the project. The
benefit and cost streams should be worked out for the project using
HDMIV or other internationally recognized life-cycle costing model.
b. The economic analysis shall cover but be not limited to be following
aspects:

e Assess the capacity of existing roads and the effects of capacity
constraints on vehicle operating costs (VOC);

e (alculate VOC for the existing road situation and those for the
project.

e Quantify all economic benefits, including those from reduced
congestion, travel distance, road maintenance cost savings and
reduced incidence of road accidents;

e Estimate the economic internal rate of return (EIRR) for the
project over a 30-year period. In calculating the EIRR, identify
the tradable and non-tradable components of projects costs and
the border price value of the tradable components.

e Saving in time value.

Economic Internal Rate of Return (EIRR) and Net Present Value (NPV),
“with “and “without time and accident savings” should be worked out based
on these cost-benefit stream. Furthermore, sensitivity of EIRR and NPV
worked out forth different scenarios as given under:

Scenario — [ Base Costs and Base Benefits

Scenario - II Base Costs plus 15% and Base Benefits

Scenario - I1I Base Costs and Base Benefits minus 15%

Scenario - IV Base Costs plus 15% and Base Benefits minus 15%

The sensitivity scenarios given above are only indicative. The Consultants shall
select the sensitivity scenarios taking into account possible construction delays,
construction costs overrun, traffic volume, revenue shortfalls, operating costs,
exchange rate variations, convertibility of foreign exchange, interest rate
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volatility, non-compliance or default by contractors, political risks and force
majeure.
The economic analysis shall take into account all on-going and future
road and transport infrastructure projects and future development plans
in the project area.

DELIVERABLES

The Consultant shall deliver the following deliverables (the “Deliverables™)
during the course of this Consultancy. The Deliverables shall be so drafted that
they could be given to the prospective bidders for guidance in preparation of
their bids. Twenty hard copies and two soft copies in CDs of all the final
reports, drawings, etc. shall be submitted to the Authority. For draft reports
only 5 (five) hard copies and 1 (one) soft copy in CD shall be submitted to the
Authority. The size of drawings shall be A-3 (maximum).

Inception Report

On commencement of the Consultancy, the Consultant shall submit an
Inception Report. The Inception Report shall include the Consultant’s
submissions towards understanding of the RFP, the methodology to be
followed and the Work Plan. The Inception Report shall also include the
Consultant’s proposal regarding the proposed locations of traffic survey
stations (refer Paragraphs 3.2.1).

Report on Alignment and First Traffic Survey

)] The Consultant shall undertake topographic survey of the Project
Highway, identify geometric deficiencies and construction of new
bridges and other grade separated structures (refer Paragraph 3.3.2) and
submit a Report on the alignment together with proposed geometric
improvements. The Consultant shall finalise the alignment after taking
into account the comments of the Authority on the Report on
Alignment. The work of preparing cross-sections and Land Plans, etc.
shall be undertaken based on the finalised alignment.

(i) The Consultant shall submit a Report on the first 7-day classified
traffic volume count giving an analysis of hourly and daily variations.
(Refer Paragraph 3.2.2).

Land Plan Schedules

(1) Land Plan schedules for acquisition of additional land where required
for widening of road, geometric improvements, new bridges and other
grade separated structures, inter-sections, inter-changes, service roads
etc. and land required for facilities such as truck laybyes, bus bays, etc.
(Refer Paragraph 3.3.2(1))

(ii))  Another plan of the Project Highway showing the existing ROW
(along with all the existing assets within the ROW) and
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encroachments, if any, together with a list of such encroachments
along with their brief description (Refer Paragraph 3.3.2(h)).

(iii))  Land Plan Schedules shall be provided for Row.
Utility Relocation Plans

Utility-wise preliminary plans together with approximate costs for
shifting/relocation shall be provided for Two laning with paved shoulders with
Cycle track.

Reports on Environment and Social Impact Assessment

The Consultant shall submit reports on Social Impact Assessment and
Environment Impact Assessment.

Report on indicative GAD of Structures

The Consultant shall submit report on indicative GAD of bridges,
ROBs/RUBs and grade separators.

Detailed Project Report
The Detailed Project Report of the Project shall include the following:
(i) Sets of Drawings

(2) An Index Plan of the Project Highway

(b) Plans, L-sections, and typical cross-sections showing the existing
/[features within the ROW (e.g. carriageway, structures, drains,
crash barriers, service roads, utilities, adjoining land use,
intersecting roads/access roads, road side developments etc.) with
the proposed improvements marked thereon (e.g. raising of
embankment, widening of embankment, location of median,
placement of new carriageway, geometric improvements, widening
or reconstruction of structures, new grade separators, service roads,
arrangements for merging/diverging, traffic circulation, relocation
of utilities, etc.)

(ii)  Investigation Reports
(a) Report on traffic survey and demand assessment.
(b) Inventory survey report.
(c) Road and bridge condition survey report.

(d) Soil, geotechnical and drainage report.
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(iii)  Designs

Designs of the Project Highway including service roads, consistent
with the existing facility and the additional requirements including:

(i) Traffic forecasting for 10 (ten), 15 (fifteen), 20 (twenty) and 25
(twenty-five) years.

(i) Pavement design for new carriageway and strengthening of
existing carriageway along with typical cross-sections.

(ii1)Options for retention of existing bridges and other structures or
their replacement by new structures together with preliminary
design. For new bridges, the length from abutment to abutment
shall not be less than the length of the existing bridge and
foundations need not be above the existing foundations unless
soil conditions justify otherwise.

(iv)Drainage assessment.

(v) Layout of inter-sections, grade separators and inter-changes with
ramps.

(iv)  Costing
(a) BOQ.
(b) Cost Estimate for construction of Project Highway.
(c) Total Project Cost.
v) Implementation schedule
(a) Construction period.

(b) Likely delays, if any, on account of land acquisition.

Economic Analysis
The consultant shall undertake an economic analysis.
Assistance during Bid Process

The Consultant shall provide the required assistance to the Authority in
preparation of bid documents. The Consultant shall also participate in Pre-bid
Conferences and assist in preparation of answers to the bidders’ queries on
technical aspects of the Project Highway and bid documents.

SPECIFIC REQUIREMENTS FOR THE PROJECT HIGHWAY

RFP for Technical Consultant: Preparation of Detailed Project Report for Integrated 64
Development of Coastal Highway with Cycle Track in Malappuram, Kozhikode, Kannur &
Kasaragod Districts



Schedule-1: Terms of Reference

The Consultant shall:

(a) Provide a linear Plan showing the land width across various stretches of
the Project Highway. This should include details of any additional land
being acquired or proposed to be acquired for improvement of
geometrics, provision of intersections, grade separators, interchanges,
service roads, and project facilities. The possibility of undertaking
geometric improvements shall be examined and a report on cost-
effectiveness of such proposals included.

(b) Provide a list indicating locations of encroachments on the Project
Highway along with a brief description thereof.

(c) Provide a list of stretches where service roads are proposed together
with their merging or otherwise at bridge locations. The Consultant
shall also indicate the design traffic for determining the pavement
composition of the service road if the forecast design traffic is more
than one msa.

(d) Provide a list of intersections, grade separators, interchanges, cattle and
pedestrian under/over passes together with their locations, broad lay out,
length of viaduct openings, and traffic circulation plan .The possibility
of providing grade separators and interchanges with ramps in the second
phase shall be examined and a report on cost-effectiveness of such a
proposal included.

(e) Provide a list of stretches identified for raising of embankment and
construction of shore protection works.

® Provide a list of stretches on the Project Highway where:
(i) cement concrete pavement is to be provided

(il) reconstruction is proposed. Specify if pavement is proposed to be
of cement concrete in such stretches.

(i) width of paved shoulder proposed is different from 1.5 m. Specify
width of paved shoulders in such stretches.

(2) Prepare a document detailing the minimum performance and
maintenance requirements for cement concrete pavements if these are
proposed .

(h) Provide specific recommendations for low-level bridges. Normally all
bridges are required to be high-level bridges. However, there may be
situations where an existing bridge is in a sound condition but may not
be satisfying the requirement of a high-level bridge. Such structures
shall be examined with a view to stipulating whether they need to be
upgraded as high level bridges, together with reasons therefor.
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(1) Provide a list of utility services which are required to be carried over
structures
)] Provide a list of culverts to be reconstructed and/or widened

(k) Provide a list of bridge structures including existing ROBs/RUBs to be
reconstructed and/or widened. The possibility of postponing
reconstruction of any bridge for a period of say 7 to 8 years shall be
explored and indicated.

Q)] Specifically bring out the requirements of any special structures for any
particular bridge on the Project Highway

(m) Provide a list of stretches where reinforced earth wall is proposed
together with maximum height of earth wall. Where the height of wall
proposed is more than 6 m, reasons for the same may also be given.

(n) Provide a list of existing bridges where railings on them are proposed to
be replaced by crash barriers .The Consultant shall check the safety of
the structure due to such replacement and provide a report to that eftect.

(0) Provide a list of existing bridges/culverts where parapets/railings are
proposed to be repaired or replaced .

(p) Provide a list of railway level crossings which need not be replaced with
ROB/RUB .

(@ Provide a list of structures under marine environment .

(r) Provide a list of existing bridges/culverts where repairs/strengthening is

proposed together with nature and extent of repairs .

(s) Indicate specifications for reflecting sheeting for road signs whether
High Intensity Grade with encapsulated lens or Micro prismatic retro-
reflective element material

(t) Provide a list of locations on the Project Highway where overhead
traffic signs are proposed together with proposed size

(w) Provide an estimate of the number of trees to be planted as
compensatory afforestation and avenue plantation.

) Provide a list of situations/locations where lighting shall be provided
and maintained on the Project Highway

(W) Provide a list of locations where truck laybyes are proposed on the
Project Highway

x) Provide a list of locations where bus bays and bus shelters are proposed
on the Project Highway.
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) Provide a list of existing retaining walls and shore protection works
requiring repairs, strengthening or reconstruction

(z) Provide utility wise indicative plans for shifting of existing utilities and
construction of new utilities along or across the Project Highway in the
first stage

TIME AND PAYMENT SCHEDULE

The total duration for preparation of the Detailed Project Report and Tender
documents shall be 24 (Twenty four) weeks, excluding the time taken by the
Authority in providing the requisite documents or in conveying its comments
on the Draft Detailed Project Report. The Consultant shall deploy its Key
Personnel as per the Deployment of Personnel proposed. Intermittent services
will be required beyond the 26 (twenty 3sixth) week and until the end of 52
(fifty two) weeks or 2 (two) months after the signing of the Contract
Agreement, whichever is earlier. The man-days required for the intermittent
services shall be provided by the Consultant as per the Agreement.

Time schedule for important Deliverables (the “Key Dates”) of the
Consultancy and the payment schedule linked to the specified Deliverables is

iven below:

Ke)&l)ate Description of Deliverables Week No. Payment
KD1 Inception Report 2 Nil
KD2 Report on  Alignment (including 8 15%

proposed geometric improvements) and
first traffic survey

KD3 Report on Land Plan Schedules and 12 10%
Utility Relocation

KD4 Report on Indicative GAD of structures 16 10%
(bridges, grade separators, ROB/RUBs)

KD5 Report on Environment and Social 18 10%
Impact Assessment

KD6 Draft Detailed Project Report and Bid 20 25%
Document for Selection of contractor

KD7 Final Detailed Project Report and Bid 24 20%
document for selection of contractor

KD8 Completion of Services including 52 10%
assistance during Bid Process
Total 100

The TOR for the Consultant envisages assistance in the process of public
hearings, etc. in respect of the Environment Impact Assessment (EIA) of the
Project Highway specified in Paragraph 3.15. In the event that the process
cannot be completed within the period specified herein for completion of Final
Detailed Project Report, the EIA Report may be completed and submitted to
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the Authority within an extended period of 6 (six) weeks after submission of
the Detailed Project Report. A sum equal to 5% (five per cent) of the total
payment due shall be withheld and paid to the Consultant upon submission of
the EIA Report and environment management plan.

Mobilization Advance up to 10% (ten per cent) of the total Agreement Value
shall be paid on request against Bank Guarantee of a Scheduled Bank. This
shall attract 10% (ten per cent) simple interest per annum and shall be adjusted
against the first four bills in four equal instalments and the accrued interest
shall be recovered from the fifth bill.

10% of the Agreement Value has been earmarked as Final Payment to be
made to the Consultant upon execution of the Contract Agreement. In the
event the Contract Agreement does not get executed within one year of the
Effective Date, the Final Payment shall not become due to the Consultant,
save and except the costs incurred for meeting its reimbursable expenses
during the period after expiry of 26 weeks from the Effective Date, including
travel costs and personnel costs, at the agreed rates.

MEETINGS

The Authority may review with the Consultant, any or all of the documents
and advice forming part of the Consultancy, in meetings and conferences
which will be held at the Authority’s office. Further, the Consultant may be
required to attend meetings and conferences with pre-qualified bidders or the
selected bidder. The expenses towards attending such meetings during the
period of Consultancy, including travel costs and per diem, shall be
reimbursed in accordance with the Financial Proposal contained in Form—2 of
Appendix-II of the RFP. The days required to be spent at the office of the
Authority shall be computed at the rate of 8 (eight) man hours a day in case of
an outstation Consultant. For a Consultant having its office within or near the
city where the Authority’s office is situate, the time spent during meetings at
the Authority’s office shall be calculated as per actuals. No travel time shall be
payable except in case of an expatriate Consultant who will be entitled to
claim actual travel time, subject to a maximum of 10 (ten) man hours for a
return journey.

CONSULTANCY TEAM

The Consultant shall form a multi-disciplinary team (the “Consultancy
Team”) for undertaking this assignment. The following Key Personnel whose
experience and responsibilities are briefly described herein would be
considered for evaluation of the Technical Proposal. Other expertise such as
that required for financial analysis, pavement design, material investigation
characterisation, quantity survey, social impact assessment etc. for the Project
Highway shall be included in the Team either through the Key Personnel
specified below or through other Professional Personnel, as necessary.
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Senior Highway Engineer-cum-Team Leader

Educational
Qualifications

Graduate in Civil Engineering/ Additional
weightage for Post graduate qualification

Essential Experience

15 years

Job responsibilities

She/He will lead, co-ordinate and supervise the
multidisciplinary team for providing services
according to ToR. She/He shall spend at least 30
days at the Project Site during the DPR
preparation and tender stage

Bridge Engineer/Structural Engineer

Educational
Qualifications

Graduate in Civil Engineering/ Additional
weightage for Post-Graduation in Structural
/Bridge Engineering

Essential Experience

10 years

Job responsibilities

She/He will be responsible for design of
Bridges and other Structures. She/He shall
spend at least 30 days at the Project Site during
the DPR preparation and tender stage.

Traffic—cum-Safety Expert

Educational
Qualifications

Post Graduate in Traffic and/or Transportation
Engineering or Planning

Essential Experience

10 years’ experience in traffic surveys and
studies, traffic safety facilities, etc. on highway
projects.

Job responsibilities

She/He will be responsible for review of
existing traffic and Traffic forecast for the
highway. Will also be suggesting broad layout
of intersections, interchanges, grade separators
and safety devices. She/He shall spend at least
30 days at the Project Site during the DPR
preparation and tender stage.

Highway Cum Pavement Engineer
Educational . . . .
Qualifications Post Graduate in Transportation Engineering

Essential Experience

10 Years

Job responsibilities

She/He will be responsible for design of
pavement. She/He shall spend at least 30 days
at the Project Site during the DPR preparation
and tender stage.
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(e) Coastal Engineering Specialist

Educational Graduate in Civil Engineering/ Additional

Qualifications weightage for Post-Graduation in Coastal
/Ocean Engineering

Essential Experience 10 Years

Job responsibilities She/He will be responsible for design of

Shoreline protection and other related
Structures. She/He shall spend at least 30 days
at the Project Site during the DPR preparation
and tender stage.

® Quantity Surveyor cum Cost Estimate Specialist

Educational P . .

Qualifications Graduate in Civil Engineering

Essential Experience 7 years

Job responsibilities She/He will be responsible for activities related

to preparation of BOQ and preparation of Cost
Estimates. She/He shall spend at least 20 days
at the Project Site during the DPR preparation
and tender stage.

(g  Procurement Expert

Educational Graduate in Civil Engineering/Additional

Qualifications weightage for qualification in procurements
and contracts

Essential Experience 7 years

Job responsibilities She/He will be responsible for preparation of

tender documents, Bid Documents and contract
agreements. She/He shall spend at least 20 days
at the Project Site during the DPR preparation
and tender stage.

(h) Environmental Expert

Educational . . o
Qualifications Masters in Environmental Engineering
Essential Experience 7 years

Job responsibilities She/He will be responsible for identifying

Environmental issues related to project and
suggest need of EIA study. She/He shall spend
at least 30 days at the Project Site during the
DPR preparation and tender stage.

8.2 The Consultant shall establish a Project Office at a suitable location in or near
the city where the Authority’s office or the Project is situate, for efficient and
coordinated performance of its Services. All the Key Personnel shall be
deployed at this office during the first 24 (twenty four) weeks as specified in
the Manning Schedule forming part of the Agreement. The authorised officials
of the Authority may visit the Consultant’s Project Office any time during
office hours for inspection and interaction with the Consultant’s Personnel. It
is not expected of the Consultant to carry out the operations from the
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Head/Home Office. However, he may do so for the remaining consultancy
services beyond the first 24(twenty four) weeks.

The Consultant shall mobilise and demobilise its Professional Personnel and
Support Personnel with the concurrence of the Authority and shall maintain
the time sheet/ attendance sheet of the working of all Personnel in the Project
Office. These time sheets/ attendance sheets shall be made available to the
Authority as and when asked for and a copy of such record shall be submitted
to the Authority at the end of each calendar month.

REPORTING

The Consultant will work closely with the Authority. The Authority has
established a Working Group (the “WG”) to enable conduct of this
assignment. A designated Project Director of the Authority will be responsible
for the overall coordination and project development. He will play a
coordinating role in dissemination of the Consultant’s outputs, facilitating
discussions, and ensuring required reactions and responses to the Consultant.

The Consultant may prepare Issue Papers highlighting issues that could
become critical for the timely completion of the Project and that require
attention from the Authority.

The Consultant will make a presentation on the Inception Report for
discussion with the WG at a meeting. This will be a working document. The
Consultant is required to prepare and submit a monthly report that includes
and describes, inter alia, general progress to date; data and reports obtained
and reviewed, conclusions to date, if any; concerns about availability of, or
access to, data, analyses, reports; questions regarding the TOR or any other
matters regarding work scope and related issues; and so on. The Consultants’
work on the TOR tasks should continue while the report is under consideration
and is being discussed.

Regular communication with the WG and the Project Director is required in
addition to all key communications. This may take the form of telephone/
teleconferencing, emails, faxes, and occasional meetings.

The Deliverables will be submitted as per schedule provided in this RFP.

DATA AND SOFTWARE TO BE MADE AVAILABLE BY THE
AUTHORITY

The Authority shall provide to the Consultant the following:

(a) A copy of the Manual of Specifications and Standards for Two-laning
of highways with paved shoulders.
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(b) Guidelines for Planning and Design for Roads & Highways Projects
published by KIIFB

Available data as may be required by the Consultant will be provided by the
Authority on request. The Nodal Officer designated by the Authority shall
facilitate handing over of such information to the Consultant.

COMPLETION OF SERVICES

All the study outputs including primary data shall be compiled, classified and
submitted by the Consultant to the Authority in soft form apart from the
reports indicated in the Deliverables (Paragraph 4). The study outputs shall
remain the property of the Authority and shall not be used for any purpose
other than that intended under these Terms of Reference without the
permission of the Authority. The Consultancy shall stand completed on
acceptance by the Authority of all the Deliverables of the Consultant and
execution of the Contract Agreement or 52 (fifty two) weeks from the
Effective Date, whichever is earlier. The Authority shall issue a certificate to
that effect. The Consultancy shall in any case be deemed to be completed upon
expiry of [1 (one)] year from the Effective Date, unless extended by mutual
consent of the Authority and the Consultant.

10% (ten per cent) of the Agreement Value has been earmarked as lump sum
payment to be made to the Consultant upon execution of the Contract
Agreement (the “Lump Sum Payment”). In consideration of the Lump Sum
Payment, the Consultant shall provide such services as may be required by the
Authority for concluding the Bid Process and execution of the Contract
Agreement. In the event the Contract Agreement does not get executed within
one year of the Effective Date, the Consultancy shall stand completed as
specified in Paragraph 11.1 above, but no Lump Sum Payment shall be due to
the Consultant, save and except the costs incurred for meeting its expenses
during the period after expiry of 24 (twenty four) weeks from the Effective
Date, including travel costs and personnel costs, at the agreed rates specified
in Annex-3 of the Agreement, which shall be reimbursed to the Consultant as
per actuals. For the avoidance of doubt, it is agreed that reimbursement of such
costs on travel and personnel shall be due to the Consultant as aforesaid, even
if the Contract Agreement is not executed.
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Attachment A to the TOR
Topographic Survey

The field surveys would be sufficiently detailed to meet the following
objectives:

(1) Finalising the alignment and location of the proposed carriageway
including location of new bridges and other grade separated structures.

(i1))  Preliminary layout of intersections and grade separators.

(iii))  Preparation of Land Plans for acquisition of additional land where
necessary.

(iv)  Plans for shifting and relocation of utilities.

The field surveys shall be carried out using high precision instruments, i.e.
total stations and would cover the following activities:

@) Running a continuous open traverse along the existing road and
realignments, wherever required to improve geometrics.

(i)  Collection of details for all features such as structures (bridges,
culverts, etc.) utilities, existing roads, electric and telephone
installations (both O/H as well as underground), huts, buildings,
fencing, trees, oil and gas lines, etc. falling within the extent of survey.

The width of survey corridor shall be as under:

(1) The topographic surveys shall cover sufficient width beyond the centre
line of the proposed carriageway, considering the height of the
embankment. The width of the survey corridor shall take into account
the existing land width, realignments, service roads, if any, layout of
intersections, extent of embankment and cut slopes and the general
ground profile.

(i)  In case need for bypassing the congested locations is felt and the
feasibility study for the bypass is included in the TOR, preliminary
survey would be carried out along the possible alignments in order to
identify and select the most suitable alignment for the bypass. The final
alignment shall be got approved by the Authority. Further surveys shall
be carried out along the final alignment.

(iii))  Where existing roads cross the alignment, the survey shall extend to a
minimum of 100 (one hundred) m on either side of the road centre line
and shall be for sufficient width to allow improvements, including at
grade intersection.
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The important features of the survey conducted, and the reference points taken
in consideration like GPS bench mark, temporary and permanent bench marks,
etc. shall be listed in appropriate formats.

RFP for Technical Consultant: Preparation of Detailed Project Report for Integrated 74
Development of Coastal Highway with Cycle Track in Malappuram, Kozhikode, Kannur &
Kasaragod Districts



Schedule — 1: Terms of Reference

Proforma-1

ROAD INVENTORY

Date of Survey : Section: km .......... to km..........
Land Right Roadway Carriageway Shoulder Average height Roadside drain )
Chainage Type of Use of Width of Embankment Service Remarks
Terrain s Way (m) Type 5 Width Type 5% Width or depth of Exists Does not | Roads, if any
(m) yp (m) yp (m) cutting (m) | (F/NF) existtt
1 2 3 4 5 6 7 8 9 10 11 12 13 14
km .......... to km

$ Land use, indicate built-up, agriculture, barren, industrial, forest etc.

$% For type of carriageway/shoulder, indicate CC/BT/Metalled/Gravel/Earth

£ F= Functional; NF = Non-functional

£ If side drain does not exist, put a X mark.

Remarks: Indicate history of submergence or any other information of significance.
Indicate sections in built up area, sections requiring raising.
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Proforma-2

INVENTORY AND CONDITION SURVEY FOR CULVERTS

Date of Survey : Section: km .......... to km..........
(d) Height
. above .. s
Type of Span arrangement Width of culvert © Bed Condition Assessment
. structure
S.No. (fl:’::;lt:";) (RCC Box/ Le(‘[‘ng)‘h level
g Slab/Pipe/ Box,
Masonry Arch) Width of | Total |Carriageway | u/s side | d/s side slab, Head | Wing | Return
Number of Spans .
span (m) (m) (m) (m) (m) pipe, wall wall wall
arch
1 2 3 4 5 6 7 8 9 10 11 12 13 14

Condition Assessment Whether

waterway

Recom'men.daﬁon adequate | Remarks
Parapet/ on widening / (Yes/No)

Handrail reconstruction
etc
15 16 17 18

$ Distressed requiring reconstruction

$ Not distressed, only widening required

$ No widening or reconstruction required

Remarks: Indicate presence of protection works, scour etc. A detailed note should be furnished separately for each culvert proposed for reconstruction, and/or addition of span (waterway).
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Date of Survey : Section: km .......... to km..........
Span or viaduct
Type of Structure Type of Type of Whether arrangement Average Width of
Location Year of Type of yp . yp . High Length Length vertical carriageway
. . . Expansion | Wearing s | Number $5
(Chainage) Construction Super Sub . Bearing . level (m) of clearance between
Foundation Joint Coat of
structure structure Yes/No S span (m) kerbs (m)
pans (m)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
Whether High Low Design Maximum Protection work
Width of water ﬂo% d Water | Discharge Design
Footpath way Level | (cusecs) velocity Bed Approaches Remarks
level
(m) adequate (HFL) (LWL) (m/sec)
(Yes/No)
15 16 17 18 19 20 21 22 23

$ face to face of dirt wall

5 Below bottom of girder/soffit

Remarks: Indicate any other feature considered important
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Proforma-4
3. ROAD CONDITION SURVEY

Date of Survey : Section: km .......... tokm ..........

Visual condition of

Visual condition

Visual condition of

Visual condition of
side slopes and

Length affected with shoulder
drop more than 50 mm

km 1.000 to km 2.000

Chainage pavement of shoulders roadside drains embankment Remarks
LHS (m) RHS (m)
(Good/Fair/ Poor) | (Good/Fair/ Poor) | (Good/Fair/ Poor) (Good/Fair/ Poor)
1 2 3 4 5 6 7 8
(a) km 0.000 to
km 1.000

Notes: (1) Information will be given in block of one km each, i.e. from km 0.000 to 1.000 km, 1.000 to 2.000, etc.
(2) Shoulder drop will be counted when it is more than 50 mm in depth.
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Proforma-5
BRIDGE CONDITION SURVEY
(Bridges and other Structures)

Date of Survey : Section: km .......... tokm ..........

Condition of

Location Type of | Flooding Parapets/ Other Other s
. . i i i Remarks
(chainage) | structure | history | Bearings ExP ansion Wearing Railings/crash | Foundations | Abutments | Piers Super Approach | Guide protective | items
joints coat . Structure slabs bunds .
barriers works (specify
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16

SIndicate whether the structure requires widening, reconstruction, repairs and/or rehabilitation, addition of span (waterway)
SA detailed report should be furnished for each structure proposed for reconstruction and /or addition of span (increase in length).
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SCHEDULE-2
(See Clause 2.1.3)

AGREEMENT
FOR
PREPARATION OF DETAILED PROJECT REPORT FOR
INTEGRATED DEVELOPMENT OF COASTAL HIGHWAY
WITH CYCLE TRACK IN MALAPPURAM, KOZHIKODE,

KANNUR & KASARGOD DISTRICTS
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AGREEMENT

Preparation of Detailed Project Report for Integrated Development
of Coastal Highway with Cycle Track in Malappuram, Kozhikode,
Kannur & Kasaragod Districts

This AGREEMENT (hereinafter called the “Agreement”) is made on the

. day of the month of ............ 20..., between, on the one hand, the
[Kerala Road Fund Board ”) is the implementing agency on behalf of Government of
Kerala for development of Integrated Development of Coastal Highway with Cycle
Track in Malappuram, Kozhikode, Kannur & Kasaragod Districts] (hereinafter called
the “Authority” which expression shall include their respective successors and
permitted assigns, unless the context otherwise requires) and, on the other hand,
........................................ (hereinafter called the “Consultant” which
expression shall include their respective successors and permitted assigns).

WHEREAS

(A)  The Authority vide its Request for Proposal for Preparation of Detailed Project
Report (hereinafter called the “Consultancy”) for the Preparation of Detailed
Project Report for Coastal Highway in Malappuram, Kozhikode, Kannur &
Kasaragod Districts (hereinafter called the “Project”);

(B)  the Consultant submitted its proposals for the aforesaid work, whereby the
Consultant represented to the Authority that it had the required professional
skills, and in the said proposals the Consultant also agreed to provide the
Services to the Authority on the terms and conditions as set forth in the RFP
and this Agreement; and

(C)  the Authority, on acceptance of the aforesaid proposals of the Consultant,
awarded the Consultancy to the Consultant vide its Letter of Award dated
.................. (the “LOA”); and

(D)  in pursuance of the LOA, the parties have agreed to enter into this Agreement.
NOW, THEREFORE, the parties hereto hereby agree as follows:

1. GENERAL

1.1 Definitions and Interpretation

1.1.1 The words and expressions beginning with capital letters and defined in this
Agreement shall, unless the context otherwise requires, have the meaning
hereinafter respectively assigned to them:

(a) “Additional Costs” shall have the meaning set forth in Clause 6.1.2;
(b) “Agreement” means this Agreement, together with all the Annexes;
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(©) “Agreement Value” shall have the meaning set forth in Clause 6.1.2;

(d) “Applicable Laws” means the laws and any other instruments having
the force of law in India as they may be issued and in force from time
to time;

(e) “Confidential Information” shall have the meaning set forth in
Clause 3.3;

® “Conflict of Interest” shall have the meaning set forth in Clause 3.2
read with the provisions of RFP;

(2) “Dispute” shall have the meaning set forth in Clause 9.2.1;

(h) “Effective Date” means the date on which this Agreement comes into
force and effect pursuant to Clause 2.1;

1) “Expatriate Personnel” means such persons who at the time of being
so hired had their domicile outside India;

) “Government” means the Government of ............. ;
(k)  “INR, Re. or Rs.” means Indian Rupees;

) “Member”, in case the Consultant consists of a joint venture or
consortium of more than one entity, means any of these entities, and
“Members” means all of these entities;

(m)  “Party” means the Authority or the Consultant, as the case may be,
and Parties means both of them;

(n) “Personnel” means persons hired by the Consultant or by any Sub-
Consultant as employees and assigned to the performance of the
Services or any part thereof;

(o)  “Resident Personnel” means such persons who at the time of being so
hired had their domicile inside India;

(p)  “RFP” means the Request for Proposal document in response to which
the Consultant’s proposal for providing Services was accepted;

)] “Services” means the work to be performed by the Consultant pursuant
to this Agreement, as described in the Terms of Reference hereto;

(1) “Sub-Consultant” means any entity to which the Consultant
subcontracts any part of the Services in accordance with the provisions
of Clause 4.7; and

(s) “Third Party” means any person or entity other than the Government,
the Authority, the Consultant or a Sub-Consultant.
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All terms and words not defined herein shall, unless the context
otherwise requires, have the meaning assigned to them in the RFP.

The following documents along with all addenda issued thereto shall be
deemed to form and be read and construed as integral parts of this Agreement
and in case of any contradiction between or among them the priority in which
a document would prevail over another would be as laid down below
beginning from the highest priority to the lowest priority:

(a) Agreement;

(b) Annexes of Agreement;
(©) RFP; and

(d) Letter of Award.
Relation between the Parties

Nothing contained herein shall be construed as establishing a relation of
master and servant or of agent and principal as between the Authority and the
Consultant. The Consultant shall, subject to this Agreement, have complete
charge of Personnel performing the Services and shall be fully responsible for
the Services performed by them or on their behalf hereunder.

Rights and obligations

The mutual rights and obligations of the Authority and the Consultant shall be
as set forth in the Agreement, in particular:

(a) the Consultant shall carry out the Services in accordance with the
provisions of the Agreement; and

(b) the Authority shall make payments to the Consultant in accordance
with the provisions of the Agreement.

Governing law and jurisdiction

(a) This Agreement shall be construed and interpreted in accordance with and
governed by the laws of India, and the courts in the State in which the
Authority has its headquarters shall have exclusive jurisdiction over
matters arising out of or relating to this Agreement.

Language

(a) All notices required to be given by one Party to the other Party and all
other communications, documentation and proceedings which are in any
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way relevant to this Agreement shall be in writing and in English
language.

Table of contents and headings

The table of contents, headings or sub-headings in this Agreement are for
convenience of reference only and shall not be used in, and shall not affect, the
construction or interpretation of this Agreement.

Notices

Any notice or other communication to be given by any Party to the other Party
under or in connection with the matters contemplated by this Agreement shall
be in writing and shall:

(a)

(b)

(©)

In the case of the Consultant, be given by e-mail and by letter delivered
by hand to the address given and marked for attention of the
Consultant’s Representative set out below in Clause 1.10 or to such
other person as the Consultant may from time to time designate by
notice to the Authority; provided that notices or other communications
to be given to an address outside the city specified in Sub-clause (b)
below may, if they are subsequently confirmed by sending a copy
thereof by registered acknowledgement due, air mail or by courier, be
sent by e-mail to the number as the Consultant may from time to time
specify by notice to the Authority;

In the case of the Authority, be given by e-mail and by letter delivered
by hand and be addressed to the Authority with a copy delivered to the
Authority Representative set out below in Clause 1.10 or to such other
person as the Authority may from time to time designate by notice to
the Consultant; provided that if the Consultant does not have an office
in the same city as the Authority’s office, it may send such notice by e-
mail and by registered acknowledgement due, air mail or by courier;
and

Any notice or communication by a Party to the other Party, given in
accordance herewith, shall be deemed to have been delivered when in
the normal course of post it ought to have been delivered and in all
other cases, it shall be deemed to have been delivered on the actual
date and time of delivery; provided that in the case of e-mail, it shall be
deemed to have been delivered on the working days following the date
of'its delivery.

Location

The Services shall be performed at the site of the Project in accordance with
the provisions of RFP and at such locations as are incidental thereto, including
the offices of the Consultant.
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1.9 Authority of Member-in-charge

In case the Consultant consists of a consortium of more than one entity, the
Parties agree that the Lead Member shall act on behalf of the Members in
exercising all the Consultant’s rights and obligations towards the Authority
under this Agreement, including without limitation the receiving of
instructions and payments from the Authority.

1.10 Authorised Representatives

1.10.1 Any action required or permitted to be taken, and any document required or
permitted to be executed, under this Agreement by the Authority or the
Consultant, as the case may be, may be taken or executed by the officials
specified in this Clause 1.10.

1.10.2 The Authority may, from time to time, designate one of its officials as the
Authority Representative. Unless otherwise notified, the Authority
Representative shall be:

Mr. Jayaraj TS

Executive Engineer,

PMU- KRFB,

ThiruvananthapuramTel: 0471 2311313
Mobile: +91 8547632695

Email: eel.pmu@krfb.org

1.10.3 The Consultant may designate one of its employees as Consultant’s
Representative. Unless otherwise notified, the Consultant’s Representative
shall be:

1.11 Taxes and duties

Unless otherwise specified in the Agreement, the Consultant shall pay all such
taxes, duties, fees and other impositions as may be levied under the Applicable
Laws and the Authority shall perform such duties in regard to the deduction of
such taxes as may be lawfully imposed on it.

2. COMMENCEMENT, COMPLETION AND TERMINATION OF
AGREEMENT

2.1 Effectiveness of Agreement

This Agreement shall come into force and effect on the date of this Agreement
(the “Effective Date”).

2.2 Commencement of Services
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The Consultant shall commence the Services within a period of 7 (seven) days
from the Effective Date, unless otherwise agreed by the Parties.

Termination of Agreement for failure to commence Services

If the Consultant does not commence the Services within the period specified
in Clause 2.2 above, the Authority may, by not less than 2 (two) weeks’ notice
to the Consultant, declare this Agreement to be null and void, and in the event
of such a declaration, the Bid Security of the Consultant shall stand forfeited.

Expiry of Agreement

Unless terminated earlier pursuant to Clauses 2.3 or 2.9 hereof, this Agreement
shall, unless extended by the Parties by mutual consent, expire upon the earlier
of (i) expiry of a period of 90 (ninety) days after the delivery of the final
deliverable to the Authority; and (ii) the expiry of [1 (one) year] from the
Effective Date. Upon Termination, the Authority shall make payments of all
amounts due to the Consultant hereunder.

Entire Agreement

This Agreement and the Annexes together constitute a complete and exclusive
statement of the terms of the agreement between the Parties on the subject
hereof, and no amendment or modification hereto shall be valid and effective
unless such modification or amendment is agreed to in writing by the Parties
and duly executed by persons especially empowered in this behalf by the
respective Parties. All prior written or oral understandings, offers or other
communications of every kind pertaining to this Agreement are abrogated and
withdrawn; provided, however, that the obligations of the Consultant arising
out of the provisions of the RFP shall continue to subsist and shall be deemed
to form part of this Agreement.

Without prejudice to the generality of the provisions of Clause 2.5.1, on
matters not covered by this Agreement, the provisions of RFP shall apply.

Modification of Agreement

Modification of the terms and conditions of this Agreement, including any
modification of the scope of the Services, may only be made by written
agreement between the Parties. Pursuant to Clauses 4.2.3 and 6.1.3 hereof,
however, each Party shall give due consideration to any proposals for
modification made by the other Party.

Force Majeure
Definition

(a) For the purposes of this Agreement, “Force Majeure” means an event
which is beyond the reasonable control of a Party, and which makes a
Party’s performance of its obligations hereunder impossible or so
impractical as reasonably to be considered impossible in the
circumstances, and includes, but is not limited to, war, riots, civil
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disorder, earthquake, fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action (except
where such strikes, lockouts or other industrial action are within the
power of the Party invoking Force Majeure to prevent), confiscation or
any other action by government agencies.

(b) Force Majeure shall not include (i) any event which is caused by the
negligence or intentional action of a Party or such Party’s Sub-
Consultant or agents or employees, nor (ii) any event which a diligent
Party could reasonably have been expected to both (A) take into
account at the time of the conclusion of this Agreement, and (B) avoid
or overcome in the carrying out of its obligations hereunder.

(©) Force Majeure shall not include insufficiency of funds or failure to
make any payment required hereunder.

No breach of Agreement

The failure of a Party to fulfil any of its obligations hereunder shall not be
considered to be a breach of, or default under, this Agreement insofar as such
inability arises from an event of Force Majeure, provided that the Party
affected by such an event has taken all reasonable precautions, due care and
reasonable alternative measures, all with the objective of carrying out the
terms and conditions of this Agreement.

Measures to be taken

(a) A Party affected by an event of Force Majeure shall take all reasonable
measures to remove such Party’s inability to fulfil its obligations
hereunder with a minimum of delay.

(b) A Party affected by an event of Force Majeure shall notify the other Party
of such event as soon as possible, and in any event not later than 14
(fourteen) days following the occurrence of such event, providing
evidence of the nature and cause of such event, and shall similarly give
notice of the restoration of normal conditions as soon as possible.

(c) The Parties shall take all reasonable measures to minimise the
consequences of any event of Force Majeure.

Extension of time

Any period within which a Party shall, pursuant to this Agreement, complete
any action or task, shall be extended for a period equal to the time during
which such Party was unable to perform such action as a result of Force
Majeure.

Payments

During the period of its inability to perform the Services as a result of an event
of Force Majeure, the Consultant shall be entitled to be reimbursed for
Additional Costs reasonably and necessarily incurred by it during such period
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for the purposes of the Services and in reactivating the Services after the end
of such period.

Consultation

Not later than 30 (thirty) days after the Consultant has, as the result of an event
of Force Majeure, become unable to perform a material portion of the
Services, the Parties shall consult with each other with a view to agreeing on
appropriate measures to be taken in the circumstances.

Suspension of Agreement

The Authority may, by written notice of suspension to the Consultant, suspend
all payments to the Consultant hereunder if the Consultant shall be in breach of
this Agreement or shall fail to perform any of its obligations under this
Agreement, including the carrying out of the Services; provided that such
notice of suspension (i) shall specify the nature of the breach or failure, and (ii)
shall provide an opportunity to the Consultant to remedy such breach or failure
within a period not exceeding 30 (thirty) days after receipt by the Consultant
of such notice of suspension.

Termination of Agreement
By the Authority

The Authority may, by not less than 30 (thirty) days’ written notice of
termination to the Consultant, such notice to be given after the occurrence of
any of the events specified in this Clause 2.9.1, terminate this Agreement if:

(a) the Consultant fails to remedy any breach hereof or any failure in the
performance of its obligations hereunder, as specified in a notice of
suspension pursuant to Clause 2.8 hereinabove, within 30 (thirty) days of
receipt of such notice of suspension or within such further period as the
Authority may have subsequently granted in writing;

(b) the Consultant becomes insolvent or bankrupt or enters into any
agreement with its creditors for relief of debt or take advantage of any
law for the benefit of debtors or goes into liquidation or receivership
whether compulsory or voluntary;

(c) the Consultant fails to comply with any final decision reached as a result
of Settlement of Disputes proceedings pursuant to Clause 9 hereof;

(d) the Consultant submits to the Authority a statement which has a material
effect on the rights, obligations or interests of the Authority and which
the Consultant knows to be false;

(e) any document, information, data or statement submitted by the
Consultant in its Proposals, based on which the Consultant was
considered eligible or successful, is found to be false, incorrect or
misleading;
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(f) as the result of Force Majeure, the Consultant is unable to perform a
material portion of the Services for a period of not less than 60 (sixty)
days; or

(g) the Authority, in its sole discretion and for any reason whatsoever,
decides to terminate this Agreement.

By the Consultant

The Consultant may, by not less than 30 (thirty) days’ written notice to the
Authority, such notice to be given after the occurrence of any of the events
specified in this Clause 2.9.2, terminate this Agreement if:

(a) the Authority fails to pay any money due to the Consultant pursuant to
this Agreement and not subject to dispute pursuant to Clause 9 hereof
within 45 (forty five) days after receiving written notice from the
Consultant that such payment is overdue;

(b)  the Authority is in material breach of its obligations pursuant to this
Agreement and has not remedied the same within 45 (forty five) days
(or such longer period as the Consultant may have subsequently
granted in writing) following the receipt by the Authority of the
Consultant’s notice specifying such breach;

(©) as the result of Force Majeure, the Consultant is unable to perform a
material portion of the Services for a period of not less than 60 (sixty)
days; or

(d)  the Authority fails to comply with any final decision reached as a result
of Settlement of Disputes pursuant to Clause 9 hereof.

Cessation of rights and obligations

Upon termination of this Agreement pursuant to Clauses 2.3 or 2.9 hereof, or
upon expiration of this Agreement pursuant to Clause 2.4 hereof, all rights and
obligations of the Parties hereunder shall cease, except (i) such rights and
obligations as may have accrued on the date of termination or expiration, or
which expressly survive such Termination; (ii) the obligation of confidentiality
set forth in Clause 3.3 hereof; (iii) the Consultant’s obligation to permit
inspection, copying and auditing of such of its accounts and records set forth in
Clause 3.6, as relate to the Consultant’s Services provided under this
Agreement; and (iv) any right or remedy which a Party may have under this
Agreement or the Applicable Law.

Cessation of Services

Upon termination of this Agreement by notice of either Party to the other
pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Consultant shall, immediately
upon dispatch or receipt of such notice, take all necessary steps to bring the
Services to a close in a prompt and orderly manner and shall make every
reasonable effort to keep expenditures for this purpose to a minimum. With
respect to documents prepared by the Consultant and equipment and materials
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furnished by the Authority, the Consultant shall proceed as provided
respectively by Clauses 3.9 or 3.10 hereof.

Payment upon Termination

Upon termination of this Agreement pursuant to Clauses 2.9.1 or 2.9.2 hereof,
the Authority shall make the following payments to the Consultant (after
offsetting against these payments any amount that may be due from the
Consultant to the Authority):

1) remuneration pursuant to Clause 6 hereof for Services satisfactorily
performed prior to the date of termination;

(ii))  reimbursable expenditures pursuant to Clause 6 hereof for expenditures
actually incurred prior to the date of termination; and

(iii))  except in the case of termination pursuant to sub-clauses (a) through
(e) of Clause 2.9.1 hereof, reimbursement of any reasonable cost
incidental to the prompt and orderly termination of the Agreement
including the cost of the return travel of the Consultant’s personnel.

Disputes about Events of Termination

If either Party disputes whether an event specified in Clause 2.9.1 or in Clause
2.9.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt
of notice of termination from the other Party, refer the matter to court pursuant
to Clause 9 hereof, and this Agreement shall not be terminated on account of
such event except in accordance with the terms of any resulting award.

OBLIGATIONS OF THE CONSULTANT
General
Standards of Performance

The Consultant shall perform the Services and carry out its obligations
hereunder with all due diligence, efficiency and economy, in accordance with
generally accepted professional techniques and practices, and shall observe
sound management practices, and employ appropriate advanced technology
and safe and effective equipment, machinery, materials and methods. The
Consultant shall always act, in respect of any matter relating to this Agreement
or to the Services, as a faithful adviser to the Authority, and shall at all times
support and safeguard the Authority's legitimate interests in any dealings with
Sub-Consultants or Third Parties.

Terms of Reference

The scope of services to be performed by the Consultant is specified in the
Terms of Reference (the “TOR”) at Annex-1 of this Agreement. The
Consultant shall provide the Deliverables specified therein in conformity with
the time schedule stated therein.
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Applicable Laws

The Consultant shall perform the Services in accordance with the Applicable
Laws and shall take all practicable steps to ensure that any Sub-Consultant, as
well as the Personnel and agents of the Consultant and any Sub-Consultant,
comply with the Applicable Laws.

Conflict of Interest

The Consultant shall not have a Conflict of Interest and any breach hereof
shall constitute a breach of the Agreement.

Consultant and Affiliates not to be otherwise interested in the Project

The Consultant agrees that, during the term of this Agreement and after its
termination, the Consultant or any Associate thereof and any entity affiliated
with the Consultant, as well as any Sub-Consultant and any entity affiliated
with such Sub-Consultant, shall be disqualified from providing goods, works,
services, loans or equity for any project resulting from or closely related to the
Services and any breach of this obligation shall amount to a Conflict of
Interest; provided that the restriction herein shall not apply after a period of
five years from the completion of this assignment or to consulting assignments
granted by banks/ lenders at any time; provided further that this restriction
shall not apply to consultancy/ advisory services provided to the Authority in
continuation of this Consultancy or to any subsequent consultancy/ advisory
services provided to the Authority in accordance with the rules of the
Authority. For the avoidance of doubt, an entity affiliated with the Consultant
shall include a partner in the Consultant’s firm or a person who holds more
than 5% (five per cent) of the subscribed and paid up share capital of the
Consultant, as the case may be, and any Associate thereof.

Prohibition of conflicting activities

Neither the Consultant nor its Sub-Consultant nor the Personnel of either of
them shall engage, either directly or indirectly, in any of the following
activities:

(a) during the term of this Agreement, any business or professional
activities which would conflict with the activities assigned to them
under this Agreement;

(b) after the termination of this Agreement, such other activities as may be
specified in the Agreement; or

(©) at any time, such other activities as have been specified in the RFP as
Conflict of Interest.

Consultant not to benefit from commissions, discounts, etc.

The remuneration of the Consultant pursuant to Clause 6 hereof shall
constitute the Consultant’s sole remuneration in connection with this
Agreement or the Services and the Consultant shall not accept for its own
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benefit any trade commission, discount or similar payment in connection with
activities pursuant to this Agreement or to the Services or in the discharge of
its obligations hereunder, and the Consultant shall use its best efforts to ensure
that any Sub-Consultant, as well as the Personnel and agents of either of them,
similarly shall not receive any such additional remuneration.

The Consultant and its Personnel shall observe the highest standards of ethics
and shall not have engaged in and shall not hereafter engage in any corrupt
practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice (collectively the “Prohibited Practices”). Notwithstanding
anything to the contrary contained in this Agreement, the Authority shall be
entitled to terminate this Agreement forthwith by a communication in writing
to the Consultant, without being liable in any manner whatsoever to the
Consultant, if it determines that the Consultant has, directly or indirectly or
through an agent, engaged in any Prohibited Practices in the Selection Process
or before or after entering into of this Agreement. In such an event, the
Authority shall forfeit and appropriate the performance security, if any, as
mutually agreed genuine pre-estimated compensation and damages payable to
the Authority towards, inter alia, the time, cost and effort of the Authority,
without prejudice to the Authority’s any other rights or remedy hereunder or in
law.

Without prejudice to the rights of the Authority under Clause 3.2.5 above and
the other rights and remedies which the Authority may have under this
Agreement, if the Consultant is found by the Authority to have directly or
indirectly or through an agent, engaged or indulged in any Prohibited
Practices, during the Selection Process or before or after the execution of this
Agreement, the Consultant shall not be eligible to participate in any tender or
RFP issued during a period of 2 (two) years from the date the Consultant is
found by the Authority to have directly or indirectly or through an agent,
engaged or indulged in any Prohibited Practices.

For the purposes of Clauses 3.2.5 and 3.2.6, the following terms shall have the
meaning hereinafter respectively assigned to them:

(a) “corrupt practice” means (i) the offering, giving, receiving or
soliciting, directly or indirectly, of anything of value to influence the
actions of any person connected with the Selection Process (for
removal of doubt, offering of employment or employing or engaging in
any manner whatsoever, directly or indirectly, any official of the
Authority who is or has been associated in any manner, directly or
indirectly with Selection Process or LOA or dealing with matters
concerning the Agreement before or after the execution thereof, at any
time prior to the expiry of one year from the date such official resigns
or retires from or otherwise ceases to be in the service of the Authority,
shall be deemed to constitute influencing the actions of a person
connected with the Selection Process); or (ii) engaging in any manner
whatsoever, whether during the Selection Process or after the issue of
LOA or after the execution of the Agreement, as the case may be, any
person in respect of any matter relating to the Project or the LOA or
the Agreement, who at any time has been or is a legal, financial or
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technical adviser the Authority in relation to any matter concerning the
Project;

(b) “fraudulent practice” means a misrepresentation or omission of facts
or suppression of facts or disclosure of incomplete facts, in order to
influence the Selection Process;

(© “coercive practice” means impairing or harming, or threatening to
impair or harm, directly or indirectly, any person or property to
influence any person’s participation or action in the Selection Process
or the exercise of its rights or performance of its obligations by the
Authority under this Agreement;

(d) “undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the Authority with the
objective of canvassing, lobbying or in any manner influencing or
attempting to influence the Selection Process; or (ii) having a Conflict
of Interest; and

(e) “restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective of
restricting or manipulating a full and fair competition in the Selection
Process.

3.3 Confidentiality

The Consultant, its Sub-Consultants and the Personnel of either of them shall
not, either during the term or within two years after the expiration or
termination of this Agreement disclose any proprietary information, including
information relating to reports, data, drawings, design software or other
material, whether written or oral, in electronic or magnetic format, and the
contents thereof; and any reports, digests or summaries created or derived from
any of the foregoing that is provided by the Authority to the Consultant, its
Sub-Consultants and the Personnel; any information provided by or relating to
the Authority, its technology, technical processes, business affairs or finances
or any information relating to the Authority’s employees, officers or other
professionals or suppliers, customers, or contractors of the Authority; and any
other information which the Consultant is under an obligation to keep
confidential in relation to the Project, the Services or this Agreement
("Confidential Information"), without the prior written consent of the
Authority.

Notwithstanding the aforesaid, the Consultant, its Sub-Consultants and the
Personnel of either of them may disclose Confidential Information to the
extent that such Confidential Information:

1) was in the public domain prior to its delivery to the Consultant, its Sub-
Consultants and the Personnel of either of them or becomes a part of
the public knowledge from a source other than the Consultant, its Sub-
Consultants and the Personnel of either of them;
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(ii)  was obtained from a third party with no known duty to maintain its
confidentiality;

(iii)) is required to be disclosed by Applicable Laws or judicial or
administrative or arbitral process or by any governmental
instrumentalities, provided that for any such disclosure, the
Consultant, its Sub-Consultants and the Personnel of either of them
shall give the Authority, prompt written notice, and use reasonable
efforts to ensure that such disclosure is accorded confidential
treatment; and

(iv) is provided to the professional advisors, agents, auditors or
representatives of the Consultant or its Sub-Consultants or Personnel of
either of them, as is reasonable under the circumstances; provided,
however, that the Consultant or its Sub-Consultants or Personnel of
either of them, as the case may be, shall require their professional
advisors, agents, auditors or its representatives, to undertake in writing
to keep such Confidential Information, confidential and shall use its
best efforts to ensure compliance with such undertaking.

Liability of the Consultant

The Consultant’s liability under this Agreement shall be determined by the
Applicable Laws and the provisions hereof.

The Consultant shall, subject to the limitation specified in Clause 3.4.3, be
liable to the Authority for any direct loss or damage accrued or likely to accrue
due to deficiency in Services rendered by it.

The Parties hereto agree that in case of negligence or wilful misconduct on the
part of the Consultant or on the part of any person or firm acting on behalf of
the Consultant in carrying out the Services, the Consultant, with respect to
damage caused to the Authority’s property, shall not be liable to the Authority:

(1) for any indirect or consequential loss or damage; and

(i1) for any direct loss or damage that exceeds (a) the Agreement Value set
forth in Clause 6.1.2 of this Agreement, or (b) the proceeds the Consultant
may be entitled to receive from any insurance maintained by the Consultant to
cover such a liability in accordance with Clause 3.5.2, whichever of (a) or (b)
is higher.

This limitation of liability specified in Clause 3.4.3 shall not affect the
Consultant’s liability, if any, for damage to Third Parties caused by the
Consultant or any person or firm acting on behalf of the Consultant in carrying
out the Services subject, however, to a limit equal to 3 (three) times the
Agreement Value.

Insurance to be taken out by the Consultant

(a) The Consultant shall, for the duration of this Agreement, take out and
maintain, and shall cause any Sub-Consultant to take out and maintain, at
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its (or the Sub-Consultant’s, as the case may be) own cost, but on terms
and conditions approved by the Authority, insurance against the risks,
and for the coverages, as specified in the Agreement and in accordance
with good industry practice.

Within 15 (fifteen) days of receiving any insurance policy certificate in
respect of insurances required to be obtained and maintained under this
clause, the Consultant shall furnish to the Authority, copies of such
policy certificates, copies of the insurance policies and evidence that the
insurance premia have been paid in respect of such insurance. No
insurance shall be cancelled, modified or allowed to expire or lapse
during the term of this Agreement.

If the Consultant fails to effect and keep in force the aforesaid insurances
for which it is responsible pursuant hereto, the Authority shall, apart
from having other recourse available under this Agreement, have the
option, without prejudice to the obligations of the Consultant, to take out
the aforesaid insurance, to keep in force any such insurances, and pay
such premia and recover the costs thereof from the Consultant, and the
Consultant shall be liable to pay such amounts on demand by the
Authority.

Except in case of Third Party liabilities, the insurance policies so
procured shall mention the Authority as the beneficiary of the Consultant
and the Consultant shall procure an undertaking from the insurance
company to this effect; provided that in the event the Consultant has a
general insurance policy that covers the risks specified in this Agreement
and the amount of insurance cover is equivalent to 3 (three) times the
cover required hereunder, such insurance policy may not mention the
Authority as the sole beneficiary of the Consultant or require an
undertaking to that effect.

3.5.2 The Parties agree that the risks and coverages shall include but not be limited
to the following:

(a)

(b)

(©)

Third Party liability insurance as required under Applicable Laws, with a
minimum coverage of [Rs. 1 (one) crore]';

Employer’s liability and workers’ compensation insurance in respect of
the Personnel of the Consultant and of any Sub-Consultant, in
accordance with Applicable Laws; and

Professional liability insurance for an amount no less than the Agreement
Value.

The indemnity limit in terms of “Any One Accident” (AOA) and “Aggregate
limit on the policy period” (AOP) should not be less than the amount stated in
Clause 6.1.2 of the Agreement. In case of consortium, the policy should be in

! This amount may be fixed at 1% (one per cent) of the indicative capital cost of the Project, but subject
to a maximum of Rs. 20 (twenty) crore.
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the name of Lead Member and not in the name of individual Members of the
consortium.

Accounting, inspection and auditing
The Consultant shall:

(a) keep accurate and systematic accounts and records in respect of the
Services provided under this Agreement, in accordance with
internationally accepted accounting principles and in such form and
detail as will clearly identify all relevant time charges and cost, and the
basis thereof (including the basis of the Consultant’s costs and
charges); and

(b) permit the Authority or its designated representative periodically, and
up to one year from the expiration or termination of this Agreement, to
inspect the same and make copies thereof as well as to have them
audited by auditors appointed by the Authority.

Consultant’s actions requiring the Authority's prior approval

The Consultant shall obtain the Authority's prior approval in writing before
taking any of the following actions:

(a) appointing such members of the Professional Personnel as are not listed
in Annex—2.

(b) entering into a subcontract for the performance of any part of the
Services, it being understood (i) that the selection of the Sub-
Consultant and the terms and conditions of the subcontract shall have
been approved in writing by the Authority prior to the execution of the
subcontract, and (ii) that the Consultant shall remain fully liable for the
performance of the Services by the Sub-Consultant and its Personnel
pursuant to this Agreement; or

(©) any other action that is specified in this Agreement.
Reporting obligations

The Consultant shall submit to the Authority the reports and documents
specified in the Agreement, in the form, in the numbers and within the time
periods set forth therein.

Documents prepared by the Consultant to be property of the Authority

All plans, drawings, specifications, designs, reports and other documents
(collectively referred to as “Consultancy Documents™) prepared by the
Consultant (or by the Sub-Consultants or any Third Party) in performing the
Services shall become and remain the property of the Authority, and all
intellectual property rights in such Consultancy Documents shall vest with the
Authority. Any Consultancy Document, of which the ownership or the
intellectual property rights do not vest with the Authority under law, shall
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automatically stand assigned to the Authority as and when such Consultancy
Document is created and the Consultant agrees to execute all papers and to
perform such other acts as the Authority may deem necessary to secure its
rights herein assigned by the Consultant.

The Consultant shall, not later than termination or expiration of this
Agreement, deliver all Consultancy Documents to the Authority, together with
a detailed inventory thereof. The Consultant may retain a copy of such
Consultancy Documents. The Consultant, its Sub-Consultants or a Third Party
shall not use these Consultancy Documents for purposes unrelated to this
Agreement without the prior written approval of the Authority.

The Consultant shall hold the Authority harmless and indemnified for any
losses, claims, damages, expenses (including all legal expenses), awards,
penalties or injuries (collectively referred to as ‘Claims’) which may arise
from or due to any unauthorised use of such Consultancy Documents, or due
to any breach or failure on part of the Consultant or its Sub-Consultants or a
Third Party to perform any of its duties or obligations in relation to securing
the aforementioned rights of the Authority.

Equipment and materials furnished by the Authority

Equipment and materials made available to the Consultant by the Authority
shall be the property of the Authority and shall be marked accordingly. Upon
termination or expiration of this Agreement, the Consultant shall furnish
forthwith to the Authority, an inventory of such equipment and materials and
shall dispose of such equipment and materials in accordance with the
instructions of the Authority. While in possession of such equipment and
materials, the Consultant shall, unless otherwise instructed by the Authority in
writing, insure them in an amount equal to their full replacement value.

Providing access to Project Office and Personnel

The Consultant shall ensure that the Authority, and officials of the Authority
having authority from the Authority, are provided unrestricted access to the
Project Office and to all Personnel during office hours. The Authority’s
official, who has been authorised by the Authority in this behalf, shall have the
right to inspect the Services in progress, interact with Personnel of the
Consultant and verify the records relating to the Services for his satisfaction.

Accuracy of Documents

The Consultant shall be responsible for accuracy of the data collected by it
directly or procured from other agencies/authorities, the designs, drawings,
estimates and all other details prepared by it as part of these services. Subject
to the provisions of Clause 3.4, it shall indemnify the Authority against any
inaccuracy in its work which might surface during implementation of the
Project, if such inaccuracy is the result of any negligence or inadequate due
diligence on part of the Consultant or arises out of its failure to conform to
good industry practice. The Consultant shall also be responsible for promptly
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correcting, at its own cost and risk, the drawings including any re-survey /
investigations.

CONSULTANT’S PERSONNEL AND SUB-CONSULTANTS
General

The Consultant shall employ and provide such qualified and experienced
Personnel as may be required to carry out the Services.

Deployment of Personnel

The designations, names and the estimated periods of engagement in carrying
out the Services by each of the Consultant’s Personnel are described in Annex-
2 of this Agreement. The estimate of Personnel costs and man day rates are
specified in Annex-3 of this Agreement.

Adjustments with respect to the estimated periods of engagement of Personnel
set forth in the aforementioned Annex-3 may be made by the Consultant by
written notice to the Authority, provided that: (i) such adjustments shall not
alter the originally estimated period of engagement of any individual by more
than 20% (twenty per cent) or one week, whichever is greater, and (ii) the
aggregate of such adjustments shall not cause payments under the Agreement
to exceed the Agreement Value set forth in Clause 6.1.2 of this Agreement.
Any other adjustments shall only be made with the written approval of the
Authority.

If additional work is required beyond the scope of the Services specified in the
Terms of Reference, the estimated periods of engagement of Personnel, set
forth in the Annexes of the Agreement may be increased by agreement in
writing between the Authority and the Consultant, provided that any such
increase shall not, except as otherwise agreed, cause payments under this
Agreement to exceed the Agreement Value set forth in Clause 6.1.2.

Approval of Personnel

The Professional Personnel listed in Annex-2 of the Agreement are hereby
approved by the Authority. No other Professional Personnel shall be engaged
without prior approval of the Authority.

If the Consultant hereafter proposes to engage any person as Professional
Personnel, it shall submit to the Authority its proposal along with a CV of such
person in the form provided at Appendix—I (Form-12) of the RFP. The
Authority may approve or reject such proposal within 14 (fourteen) days of
receipt thereof. In case the proposal is rejected, the Consultant may propose an
alternative person for the Authority’s consideration. In the event the Authority
does not reject a proposal within 14 (fourteen) days of the date of receipt
thereof under this Clause 4.3, it shall be deemed to have been approved by the
Authority.
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Substitution of Key Personnel

The Authority expects all the Key Personnel specified in the Proposal to be
available during implementation of the Agreement. The Authority will not
consider any substitution of Key Personnel except under compelling
circumstances beyond the control of the Consultant and the concerned Key
Personnel. Such substitution shall be limited to not more than two Key
Personnel subject to equally or better qualified and experienced personnel
being provided to the satisfaction of the Authority. Without prejudice to the
foregoing, substitution of one Key Personnel shall be permitted subject to
reduction of remuneration equal to 20% (twenty per cent) of the total
remuneration specified for the Key Personnel who is proposed to be
substituted. In case of a second substitution, such reduction shall be equal to
50% (fifty per cent) of the total remuneration specified for the Key Personnel
who is proposed to be substituted.

Working hours, overtime, leave, etc.

The Personnel shall not be entitled to be paid for overtime nor to take paid sick
leave or vacation leave except as specified in the Agreement, and the
Consultant’s remuneration shall be deemed to cover these items. All leave to
be allowed to the Personnel is excluded from the man days of service set forth
in Annex-2. Any taking of leave by any Personnel for a period exceeding 7
(seven) days shall be subject to the prior approval of the Authority, and the
Consultant shall ensure that any absence on leave will not delay the progress
and quality of the Services.

Resident Team Leader and Project Manager

The person designated as the Team Leader of the Consultant’s Personnel shall
be responsible for the coordinated, timely and efficient functioning of the
Personnel. In addition, the Consultant shall designate a suitable person as
Project Manager (the “Project Manager”) who shall be responsible for day to
day performance of the Services.

Sub-Consultants

Sub-Consultants listed in Annex-4 of this Agreement are hereby approved by
the Authority. The Consultant may, with prior written approval of the
Authority, engage additional Sub-Consultants or substitute an existing Sub-
Consultant. The hiring of Personnel by the Sub-Consultants shall be subject to
the same conditions as applicable to Personnel of the Consultant under this
Clause 4.

OBLIGATIONS OF THE AUTHORITY
Assistance in clearances etc.

Unless otherwise specified in the Agreement, the Authority shall make best
efforts to ensure that the Government shall:
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(a) provide the Consultant, its Sub-Consultants and Personnel with work
permits and such other documents as may be necessary to enable the
Consultant, its Sub-Consultants or Personnel to perform the Services;

(b) facilitate prompt clearance through customs of any property required
for the Services; and

(©) issue to officials, agents and representatives of the Government all
such instructions as may be necessary or appropriate for the prompt
and effective implementation of the Services.

Access to land and property

The Authority warrants that the Consultant shall have, free of charge,
unimpeded access to the site of the project in respect of which access is
required for the performance of Services; provided that if such access shall not
be made available to the Consultant as and when so required, the Parties shall
agree on (i) the time extension, as may be appropriate, for the performance of
Services, and (ii) the additional payments, if any, to be made to the Consultant
as a result thereof pursuant to Clause 6.1.3.

Change in Applicable Law

If, after the date of this Agreement, there is any change in the Applicable Laws
with respect to taxes and duties which increases or decreases the cost or
reimbursable expenses incurred by the Consultant in performing the Services,
by an amount exceeding 2% (two per cent) of the Agreement Value specified
in Clause 6.1.2, then the remuneration and reimbursable expenses otherwise
payable to the Consultant under this Agreement shall be increased or
decreased accordingly by agreement between the Parties hereto, and
corresponding adjustments shall be made to the aforesaid Agreement Value.

Payment

In consideration of the Services performed by the Consultant under this
Agreement, the Authority shall make to the Consultant such payments and in
such manner as is provided in Clause 6 of this Agreement.

PAYMENT TO THE CONSULTANT
Cost estimates and Agreement Value

An abstract of the cost of the Services payable to the Consultant is set forth in
Annex-5 of the Agreement.

Except as may be otherwise agreed under Clause 2.6 and subject to Clause
6.1.3, the payments under this Agreement shall not exceed the agreement
value specified herein (the “Agreement Value™). The Parties agree that the
Agreement Value is Rs. .......... (Rupees. .....coevvivniiiinnn. ), which does
not include the Additional Costs specified in Annex-5 (the “Additional
Costs”).
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6.1.3 Notwithstanding anything to the contrary contained in Clause 6.1.2, if

6.2

6.3

pursuant to the provisions of Clauses 2.6 and 2.7, the Parties agree that
additional payments shall be made to the Consultant in order to cover any
additional expenditures not envisaged in the cost estimates referred to in
Clause 6.1.1 above, the Agreement Value set forth in Clause 6.1.2 above shall
be increased by the amount or amounts, as the case may be, of any such
additional payments.

Currency of payment

All payments shall be made in Indian Rupees. The Consultant shall be free to
convert Rupees into any foreign currency as per Applicable Laws.

Mode of billing and payment
Billing and payments in respect of the Services shall be made as follows:-

(a) A Mobilisation Advance for an amount upto 10% (ten per cent) of the
Agreement Value shall be paid to the Consultant on request and against
a Bank Guarantee from a Scheduled Bank in India in an amount equal
to such advance, such Bank Guarantee to remain effective until the
advance payment has been fully set off as provided herein. The
advance outstanding shall attract simple interest @ 10% (ten per cent)
per annum and shall be adjusted in four equal instalments from the first
four stage payments due and payable to the Consultant, and the accrued
interest shall be recovered from the fifth instalment due and payable
thereafter.

(b) The Consultant shall be paid for its services as per the Payment Schedule
at Annex-6 of this Agreement, subject to the Consultant fulfilling
following conditions:

1) No payment shall be due for the next stage till the Consultant
completes, to the satisfaction of the Authority, the work
pertaining to the preceding stage.

(ii))  The Authority shall pay to the Consultant, only the undisputed
amount.

(c) The Authority shall cause the payment due to the Consultant to be made
within 30 (thirty) days after the receipt by the Authority of duly
completed bills with necessary particulars (the “Due Date”). Interest at
the rate of 10% (ten per cent) per annum shall become payable as from
the Due Date on any amount due by, but not paid on or before, such
Due Date.

(d) The final payment under this Clause shall be made only after the final
report and a final statement, identified as such, shall have been
submitted by the Consultant and approved as satisfactory by the
Authority. The Services shall be deemed completed and finally
accepted by the Authority and the final deliverable shall be deemed
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approved by the Authority as satisfactory upon expiry of 120 (one
hundred and twenty) days after receipt of the final deliverable by the
Authority unless the Authority, within such 120 (one hundred and
twenty) day period, gives written notice to the Consultant specifying in
detail, the deficiencies in the Services. The Consultant shall thereupon
promptly make any necessary corrections and/or additions, and upon
completion of such corrections or additions, the foregoing process shall
be repeated. The Authority shall make the final payment upon
acceptance or deemed acceptance of the final deliverable by the
Authority.

(e) Any amount which the Authority has paid or caused to be paid in excess of
the amounts actually payable in accordance with the provisions of this
Agreement shall be reimbursed by the Consultant to the Authority
within 30 (thirty) days after receipt by the Consultant of notice thereof.
Any such claim by the Authority for reimbursement must be made
within 1 (one) year after receipt by the Authority of a final report in
accordance with Clause 6.3 (d). Any delay by the Consultant in
reimbursement by the due date shall attract simple interest @ 10% (ten
per cent) per annum.

(f) 10% (ten per cent) of the Agreement Value has been earmarked as Final
Payment to be made to the Consultant upon execution of the Contract
Agreement. In the event the Contract Agreement does not get executed
within 1 (one) year of the Effective Date the Final Payment shall not
become due to the Consultant, save and except the costs incurred for
meeting its reimbursable expenses during the period after expiry of 18
(eighteen) weeks from the Effective Date, including travel costs and
personnel costs, at the agreed rates.

(g) All payments under this Agreement shall be made to the account of the
Consultant as may be notified to the Authority by the Consultant.

LIQUIDATED DAMAGES AND PENALTIES
Performance Security

The Authority shall retain by way of performance security (the “Performance
Security”), 5% (five per cent) of all the amounts due and payable to the
Consultant, to be appropriated against breach of this Agreement or for
recovery of liquidated damages as specified in Clause 7.2. The balance
remaining out of the Performance Security shall be returned to the Consultant
at the end of 3 (three) months after the expiry of this Agreement pursuant to
Clause 2.4 hereof. For the avoidance of doubt, the parties hereto expressly
agree that in addition to appropriation of the amounts withheld hereunder, in
the event of any default requiring the appropriation of further amounts
comprising the Performance Security, the Authority may make deductions
from any subsequent payments due and payable to the Consultant hereunder,
as if it is appropriating the Performance Security in accordance with the
provisions of this Agreement.
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The Consultant may, in lieu of retention of the amounts as referred to in
Clause 7.1.1 above, maintain a Treasury Deposit equivalent amount
substantially in the form specified at Annex-7 of this Agreement.

Liquidated Damages
Liquidated Damages for error/variation

In case any error or variation is detected in the reports submitted by the
Consultant and such error or variation is the result of negligence or lack of due
diligence on the part of the Consultant, the consequential damages thereof
shall be quantified by the Authority in a reasonable manner and recovered
from the Consultant by way of deemed liquidated damages, subject to a
maximum of 50% (fifty per cent) of the Agreement Value.

Liquidated Damages for delay

In case of delay in completion of Services, liquidated damages not exceeding
an amount equal to 0.2% (zero point two per cent) of the Agreement Value per
day, subject to a maximum of 10% (ten per cent) of the Agreement Value will
be imposed and shall be recovered by appropriation from the Performance
Security or otherwise. However, in case of delay due to reasons beyond the
control of the Consultant, suitable extension of time shall be granted.

Encashment and appropriation of Performance Security

The Authority shall have the right to invoke and appropriate the proceeds of
the Performance Security, in whole or in part, without notice to the Consultant
in the event of breach of this Agreement or for recovery of liquidated damages
specified in this Clause 7.2.

Penalty for deficiency in Services

In addition to the liquidated damages not amounting to penalty, as specified in
Clause 7.2, warning may be issued to the Consultant for minor deficiencies on
its part. In the case of significant deficiencies in Services causing adverse
effect on the Project or on the reputation of the Authority, other penal action
including debarring for a specified period may also be initiated as per policy of
the Authority.

FAIRNESS AND GOOD FAITH
Good Faith

The Parties undertake to act in good faith with respect to each other’s rights
under this Agreement and to adopt all reasonable measures to ensure the
realisation of the objectives of this Agreement.

Operation of the Agreement

The Parties recognise that it is impractical in this Agreement to provide for
every contingency which may arise during the life of the Agreement, and the
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Parties hereby agree that it is their intention that this Agreement shall operate
fairly as between them, and without detriment to the interest of either of them,
and that, if during the term of this Agreement either Party believes that this
Agreement is operating unfairly, the Parties will use their best efforts to agree
on such action as may be necessary to remove the cause or causes of such
unfairness, but failure to agree on any action pursuant to this Clause shall not
give rise to a dispute subject to Settlement of Disputes in accordance with
Clause 9 hereof.

SETTLEMENT OF DISPUTES
Amicable settlement

The Parties shall use their best efforts to settle amicably all disputes arising out
of or in connection with this Agreement or the interpretation thereof.

Dispute resolution

Any dispute, difference or controversy of whatever nature howsoever arising
under or out of or in relation to this Agreement (including its interpretation)
between the Parties, and so notified in writing by either Party to the other Party
(the “Dispute”) shall, in the first instance, be attempted to be resolved
amicably in accordance with the conciliation procedure set forth in Clause 9.3.

The Parties agree to use their best efforts for resolving all Disputes arising
under or in respect of this Agreement promptly, equitably and in good faith,
and further agree to provide each other with reasonable access during normal
business hours to all non-privileged records, information and data pertaining to
any Dispute.

Conciliation

In the event of any Dispute between the Parties, either Party may call upon
[Secretary, ...ccccccvevveeerveeeennee Department] and the Chairman of the Board of
Directors of the Consultant or a substitute thereof for amicable settlement, and
upon such reference, the said persons shall meet no later than 10 (ten) days
from the date of reference to discuss and attempt to amicably resolve the
Dispute. If such meeting does not take place within the 10 (ten) day period or
the Dispute is not amicably settled within 15 (fifteen) days of the meeting or
the Dispute is not resolved as evidenced by the signing of written terms of
settlement within 30 (thirty) days of the notice in writing referred to in Clause
9.2.1 or such longer period as may be mutually agreed by the Parties, either
Party may refer the Dispute to Court of Law in accordance with the provisions
of Clause 9.4.
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9.4  Dispute not resolved through Conciliation

9.4.1 All disputes and differences arising out of the contract and not resolved
amicably by conciliation, as provided in Clause 9.3 shall be settled only by the
Civil Court in whose jurisdiction the work covered by the contract situated or
in whose jurisdiction the contract was entered into in case the work extends to
the jurisdiction of more than one court.

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be
signed in their respective names as of the day and year first above written.

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED

For and on behalf of For and on behalf of

Consultant: Authority
(Signature) (Signature)
(Name) (Name)
(Designation) (Designation)
(Address) (Address)

In the presence of:

1. 2.
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Annex-1

Terms of Reference
(Refer Clause 3.1.2)

(Reproduce Schedule-1 of RFP)
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Annex-2

Deployment of Personnel
(Refer Clause 4.2)

(Reproduce as per Form-13 of Appendix-I)
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Annex-3

Estimate of Personnel Costs
(Refer Clause 4.2)

(Reproduce as per Form-3 of Appendix-II)
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Annex-4

Approved Sub-Consultant(s)
(Refer Clause 4.7)

(Reproduce as per Form-15 of Appendix-I)
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Annex-5

Cost of Services
(Refer Clause 6.1)

(Reproduce as per Form-2 of Appendix-II)
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Annex-6
Payment Schedule
(Refer Clause 6.3)
Key Description of Deliverables Week No Payment
Date No. P ) y
KD1 Inception Report 2 --
Report on Alignment (including proposed ] 15%
geometric improvements) and first Traffic Survey ?
Report on Land Plan Schedules and Utility 12 10%
Relocation
Report on Indicative GAD of structures (bridges, 0

KD4 grade separators, ROBs and RUBs) 16 10%
Report on Environment and Social Impact 18 10%
Assessment

KD6 Draft Det;uled Project Report and bid document 20 5%
for selection of contractor

KD7 Final Detfnled Project Report for bid document 24 20%
for selection of contractor

KD8 Cor.npletllon of Services including assistance 52 10%
during Bid Process
Total 100%

Notes:
1. The above payments shall be made to the Consultant provided that the payments

to be made at any time shall not exceed the amount certified by the Consultant
in its Statement of Expenses.

All Reports shall first be submitted as draft reports for comments of the
Authority. The Authority shall provide its comments no later than 3 (three)
weeks from the date of receiving a draft report and in case no comments are
provided within such 3 (three) weeks, the Consultant shall finalise its report.
Provided, however, that the Authority may take upto 4 (four) weeks in providing
its comments on the Draft Detailed Project Report.

Detailed Project Report shall be completed in 24 (twenty four) weeks excluding
the time taken by the Authority in providing its comments on the Draft Detailed
Project Report. The Consultant may take 1 (one) week for submitting its Final
Detailed Project Report after receipt of comments from the Authority.
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Final payment of 10% (ten per cent) shall be released upon completion of
Services in their entirety, including submission of the Environmental Impact
Assessment Report.

Mobilisation Advance up to 10% (ten per cent) of the total Agreement Value
shall be paid on request against Bank Guarantee of a Scheduled Bank. This
shall attract 10% (ten per cent) simple interest per annum and shall be adjusted
against the first 4 (four) bills in four equal instalments and the accrued interest
will be recovered from the 5" (fifih) bill.

The Quoted price shall remain unchanged for an increase or decrease of 10 %
(ten per cent) in project stretch. In case of any increase or decrease the quoted
price shall be proportionately increased or decreased.
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Annex- 7

Bank Guarantee for Performance Security
(Refer Clause 7.1.2)

To
Project Management Unit — Kerala Road Fund Board,
Sreebala Building TC/339, 5% floor
Keston Road
Nanthancode
Kowdiar P.O
Thiruvananthapuram

In consideration of ..........cccceveeieennnns acting on behalf of the Kerala Road
Fund Board (hereinafter referred as the “Authority”, which expression shall, unless
repugnant to the context or meaning thereof, include its successors, administrators and
assigns) awarding to .................... , having its office at ...................
(hereinafter referred as the “Consultant” which expression shall, unless repugnant to
the context or meaning thereof, include its successors, administrators, executors and
assigns), vide the Authority’s Agreement no. ................... dated ...l
valued at Rs. .................... (Rupees ........cccovennenn. ), (hereinafter referred to as
the “Agreement”) the assignment for consultancy services in respect of the
...................... Project, and the Consultant having agreed to furnish a Bank
Guarantee amounting to Rs. ................... (Rupees ........coeevvnnnnn ) to the
Authority for performance of the said Agreement.

We, (oo (hereinafter referred to as the “Bank™) at the request of
the Consultant do hereby undertake to pay to the Authority an amount not exceeding
Rs. oo, (Rupees .......ccccvvennnn.. ) against any loss or damage caused

to or suffered or would be caused to or suffered by the Authority by reason of any
breach by the said Consultant of any of the terms or conditions contained in the said
Agreement.

2. We, oo (indicate the name of the Bank) do hereby undertake to
pay the amounts due and payable under this Guarantee without any demur, merely on
a demand from the Authority stating that the amount/claimed is due by way of loss or
damage caused to or would be caused to or suffered by the Authority by reason of
breach by the said Consultant of any of the terms or conditions contained in the said
Agreement or by reason of the Consultant’s failure to perform the said Agreement.
Any such demand made on the bank shall be conclusive as regards the amount due
and payable by the Bank under this Guarantee. However, our liability under this
Guarantee shall be restricted to an amount not exceeding Rs. .................... (Rupees

....................... ).

3. We, oo (indicate the name of the Bank) do hereby undertake to
pay to the Authority any money so demanded notwithstanding any dispute or disputes
raised by the Consultant in any suit or proceeding pending before any court or tribunal
relating thereto, our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability for
payment thereunder and the Consultant shall have no claim against us for making

such payment.
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4. We, oo (indicate the name of Bank) further agree that the
Guarantee herein contained shall remain in full force and effect during the period that
would be required for the performance of the said Agreement and that it shall
continue to be enforceable till all the dues of the Authority under or by virtue of the
said Agreement have been fully paid and its claims satisfied or discharged or till the
Authority certifies that the terms and conditions of the said Agreement have been
fully and properly carried out by the said Consultant and accordingly discharges this
Guarantee. Unless a demand or claim under this Guarantee is made on us in writing
on or before a period of one year from the date of this Guarantee, we shall be
discharged from all liability under this Guarantee thereafter.

5. We, oo (indicate the name of Bank) further agree with the
Authority that the Authority shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the said Agreement or to extend time of performance by the said
Consultant from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Authority against the said Consultant and to forbear or
enforce any of the terms and conditions relating to the said Agreement and we shall
not be relieved from our liability by reason of any such variation, or extension being
granted to the said Consultant or for any forbearance, act or omission on the part of
the Authority or any indulgence by the Authority to the said Consultant or any such
matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have the effect of so relieving us.

6. This Guarantee will not be discharged due to the change in the constitution of
the Bank or the Consultant(s).

7. We, i (indicate the name of Bank) lastly undertake not to
revoke this Guarantee during its currency except with the previous consent of the
Authority in writing.

8. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be
restricted to Rs. .......... crore (RUPEes ....ccoccvvvvvveeiiciieiiecrieeeeeen, crore) only. The
Bank shall be liable to pay the said amount or any part thereof only if the Authority
serves a written claim on the Bank in accordance with Paragraph 2 hereof, on or

before [.......... (indicate the date falling 365 days after the date of this Guarantee))].
FOT et
Name of Bank:
Seal of the Bank:
Dated, the .......cooovnnvnvnnnnnn. day of ..o ,20......

(Signature, name and designation of the authorised signatory)
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NOTES:

(i)  The Bank Guarantee should contain the name, designation and code number of
the officer(s) signing the Guarantee.

(i)  The address, telephone no. and other details of the Head Office of the Bank as
well as of issuing Branch should be mentioned on the covering letter of issuing
Branch.
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Schedule 3

SCHEDULE-3
(See Clause 2.3.3)

(A) Guidance Note on Conflict of Interest

This Note further explains and illustrates the provisions of Clause 2.3 of the
RFP and shall be read together therewith in dealing with specific cases.

Consultants should be deemed to be in a conflict of interest situation if it
can be reasonably concluded that their position in a business or their
personal interest could improperly influence their judgment in the exercise
of their duties. The process for selection of consultants should avoid both
actual and perceived conflict of interest.

Conlflict of interest may arise between the Authority and a consultant or
between consultants and present or future contractors. Some of the
situations that would involve conflict of interest are identified below:

(a) Authority and consultants:

(1) Potential consultant should not be privy to information from
the Authority which is not available to others;

(ii))  potential consultant should not have defined the project
when earlier working for the Authority;

(iii)  potential consultant should not have recently worked for the
Authority overseeing the project.

(b) Consultants and contractors:

(1) No consultant should have an ownership interest or a
continuing business interest or an on-going relationship with
a potential Contractor/ contractor save and except
relationships restricted to project-specific and short-term
assignments; or

(i)  no consultant should be involved in owning or operating
entities resulting from the project; or

(iii))  no consultant should bid for works arising from the project.

The participation of companies that may be involved as investors or
consumers and officials of the Authority who have current or recent
connections to the companies involved, therefore, needs to be avoided.

The normal way to identify conflicts of interest is through self-declaration
by consultants. Where a conflict exists, which has not been declared,
competing companies are likely to bring this to the notice of the Authority.
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All conflicts must be declared as and when the consultants become aware
of them.

Another approach towards avoiding a conflict of interest is through the use
of “Chinese walls” to avoid the flow of commercially sensitive information
from one part of the consultant’s company to another. This could help
overcome the problem of availability of limited numbers of experts for the
project. However, in reality effective operation of “Chinese walls” may be
a difficult proposition. As a general rule, larger companies will be more
capable of adopting Chinese walls approach than smaller companies.
Although, “Chinese walls” have been relatively common for many years,
they are an increasingly discredited means of avoiding conflicts of interest
and should be considered with caution. As a rule, “Chinese walls” should
be considered as unacceptable and may be accepted only in exceptional
cases upon full disclosure by a consultant coupled with provision of
safeguards to the satisfaction of the Authority.

Another way to avoid conflicts of interest is through the appropriate
grouping of tasks. For example, conflicts may arise if consultants drawing
up the terms of reference or the proposed documentation are also eligible
for the consequent assignment or project.

Another form of conflict of interest called “scope—creep” arises when
consultants advocate either an unnecessary broadening of the terms of
reference or make recommendations which are not in the best interests of
the Authority but which will generate further work for the consultants.
Some forms of contractual arrangements are more likely to lead to scope-
creep. For example, lump-sum contracts provide fewer incentives for this,
while time and material contracts provide built in incentives for consultants
to extend the length of their assignment.

Every project contains potential conflicts of interest. Consultants should
not only avoid any conflict of interest, they should report any present/
potential conflict of interest to the Authority at the earliest. Officials of the
Authority involved in development of a project shall be responsible for
identifying and resolving any conflicts of interest. It should be ensured that
safeguards are in place to preserve fair and open competition and measures
should be taken to eliminate any conflict of interest arising at any stage in
the process.
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APPENDIX-I
(See Clause 2.1.3)

TECHNICAL PROPOSAL
Form-1

Letter of Proposal
(On Applicant’s letter head)

(Date and Reference)

To,

Sub:  Appointment of Consultant for Preparation of Detailed Project
Report for Integrated Development of Coastal Highway with Cycle
Track in Malappuram, Kozhikode, Kannur & Kasaragod Districts.

Dear Sir,

With reference to your RFP Document dated .............. , I/we, having examined
all relevant documents and understood their contents, hereby submit our Proposal
for selection as Consultant for the ........................ Project. The proposal is
unconditional and unqualified.

1. All information provided in the Proposal and in the Appendices is true and
correct and all documents accompanying such Proposal are true copies of
their respective originals.

2. This statement is made for the express purpose of appointment as the
Consultant for the aforesaid Project.

3. I/We shall make available to the Authority any additional information it
may deem necessary or require for supplementing or authenticating the
Proposal.

4. 1/We acknowledge the right of the Authority to reject our application
without assigning any reason or otherwise and hereby waive our right to
challenge the same on any account whatsoever.

5. I/We certify that in the last three years, we or any of our Associates have
neither failed to perform on any contract, as evidenced by imposition of a
penalty by an arbitral or judicial authority or a judicial pronouncement or
arbitration award against the Applicant, nor been expelled from any project
or contract by any public entity nor have had any contract terminated by
any public entity for breach on our part.

6. I/We declare that:

(a) I/We have examined and have no reservations to the RFP
Documents, including any Addendum issued by the Authority;
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(b) I/We do not have any Conflict of Interest in accordance with Clause
2.3 of the RFP Document;

(c) I/We have not directly or indirectly or through an agent engaged or
indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice, as defined in
Clause 4.3 of the RFP document, in respect of any tender or request
for proposal issued by or any agreement entered into with the
Authority or any other public sector enterprise or any government,
Central or State; and

(d)  I/We hereby certify that we have taken steps to ensure that in
conformity with the provisions of Section 4 of the RFP, no person
acting for us or on our behalf will engage in any corrupt practice,
fraudulent practice, coercive practice, undesirable practice or
restrictive practice.

I/We understand that you may cancel the Selection Process at any time and

that you are neither bound to accept any Proposal that you may receive nor

to select the Consultant, without incurring any liability to the Applicants in
accordance with Clause 2.8 of the RFP document.

I/We declare that we/any member of the consortium, are/is not a Member

of a/any other Consortium applying for Selection as a Consultant.

I/We certify that in regard to matters other than security and integrity of the

country, we or any of our Associates have not been convicted by a Court of

Law or indicted or adverse orders passed by a regulatory authority which

would cast a doubt on our ability to undertake the Consultancy for the

Project or which relates to a grave offence that outrages the moral sense of

the community.

I/'We further certify that in regard to matters relating to security and

integrity of the country, we have not been charge-sheeted by any agency of

the Government or convicted by a Court of Law for any offence committed
by us or by any of our Associates.

I/We further certify that no investigation by a regulatory authority is

pending either against us or against our Associates or against our CEO or

any of our Directors/Managers/employees.®

I/We hereby irrevocably waive any right or remedy which we may have at

any stage at law or howsoever otherwise arising to challenge or question

any decision taken by the Authority [and/ or the Government of India] in
connection with the selection of Consultant or in connection with the

Selection Process itself in respect of the above mentioned Project.

The Bid Security of Rs. ....cccccnee.e. (RUPEES ...vveeeiee e ) in

the form of a Demand Draft is attached, in accordance with the RFP

document.

$ In case the Applicant is unable to provide the certification specified in Paragraph 12, it may
precede the Paragraph by the words viz. “Except as specified in Schedule .............. hereto”. The
exceptions to the certification or any disclosures relating thereto may be clearly stated in a Schedule
to be attached to the Application. The Authority will consider the contents of such Schedule and
determine whether or not the exceptions/disclosures are material to the suitability of the Applicant
for pre-qualification hereunder.
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I/We agree and understand that the proposal is subject to the provisions of
the RFP document. In no case, shall I/we have any claim or right of
whatsoever nature if the Consultancy for the Project is not awarded to
me/us or our proposal is not opened or rejected.

I/'We agree to keep this offer valid for 90 (ninety) days from the Proposal
Due Date specified in the RFP.

A Power of Attorney in favour of the authorised signatory to sign and
submit this Proposal and documents is attached herewith in Form-4.

In the event of my/our firm/ consortium being selected as the Consultant,
I/'we agree to enter into an Agreement in accordance with the form at
Schedule—-2 of the RFP. We agree not to seek any changes in the aforesaid
form and agree to abide by the same.

I/We have studied RFP and all other documents carefully and also surveyed
the Project site. We understand that except to the extent as expressly set
forth in the Agreement, we shall have no claim, right or title arising out of
any documents or information provided to us by the Authority or in respect
of any matter arising out of or concerning or relating to the Selection
Process including the award of Consultancy.

The Financial Proposal is being submitted in a separate cover. This
Technical Proposal read with the Financial Proposal shall constitute the
Application which shall be binding on us.

I/'We agree and undertake to abide by all the terms and conditions of the
RFP Document. In witness thereof, I/we submit this Proposal under and in
accordance with the terms of the RFP Document.

Yours faithfully,

(Signature, name and designation of the authorised signatory)
(Name and seal of the Applicant / Lead Member)
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APPENDIX-I
Form-2

Particulars of the Applicant

1.1

Title of Consultancy:

1.2

Title of Project:

Preparation of Detailed Project Report for Integrated Development
of Coastal Highway with Cycle Track in Malappuram, Kozhikode,
Kannur & Kasaragod Districts

1.3

State whether applying as Sole Firm or Lead Member of a consortium:
Sole Firm
or

Lead Member of a consortium

1.4

State the following:
Name of Company or Firm:

Legal status (e.g. incorporated private company, unincorporated
business, partnership etc.):

Country of incorporation:

Registered address:

Year of Incorporation:
Year of commencement of business:
Principal place of business:

Brief description of the Company including details of its main lines of
business

Name, designation, address and phone numbers of authorised signatory
of the Applicant:

Name:
Designation:
Company:
Address:
Phone No.:

Technical Consultant for Preparation of Detailed Project Report for Integrated

Development of Coastal Highway and Cycle Track in Malappuram, Kozhikode, Kannur &

Kasaragod Districts 126



Appendices

E-mail address:

1.5

If the Applicant is Lead Member of a consortium, state the following for
each of the other Member Firms:

(1) Name of Firm:
(i1) Legal Status and country of incorporation

(ii1) Registered address and principal place of business.

1.6

For the Applicant, (in case of a consortium, for each Member), state the
following information:

(i) In case of non Indian Firm, does the Firm have business presence in
India?

Yes/No

If so, provide the office address(es) in India.

(i1) Has the Applicant or any of the Members in case of a consortium
been penalized by any organization for poor quality of work or
breach of contract in the last five years?

Yes/No

(iii) Has the Applicant/ Member ever failed to complete any work
awarded to it by any public authority/ entity in last five years?

Yes/No

(iv) Has the Applicant or any member of the consortium been
blacklisted by any Government department/Public Sector
Undertaking in the last five years?

Yes/No

(v) Has the Applicant or any of the Members, in case of a consortium,
suffered bankruptcy/insolvency in the last five years?

Yes/No

Note: If answer to any of the questions at (ii) to (v) is yes, the
Applicant is not eligible for this consultancy assignment.

1.7

Does the Applicant’s firm/company (or any member of the consortium)
combine functions as a consultant or adviser along with the functions as
a contractor and/or a manufacturer?

Yes/No
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If yes, does the Applicant (and other Member of the Applicant’s
consortium) agree to limit the Applicant’s role only to that of a
consultant/ adviser to the Authority and to disqualify themselves, their
Associates/ affiliates, subsidiaries and/or parent organization
subsequently from work on this Project in any other capacity?

Yes/No

Does the Applicant intend to borrow or hire temporarily, personnel from
contractors, manufacturers or suppliers for performance of the
Consulting Services?

Yes/No

If yes, does the Applicant agree that it will only be acceptable as
Consultant, if those contractors, manufacturers and suppliers disqualify
themselves from subsequent execution of work on this Project
(including tendering relating to any goods or services for any other part
of the Project) other than that of the Consultant?

Yes/No

If yes, have any undertakings been obtained (and annexed) from such
contractors, manufacturers, etc. that they agree to disqualify themselves
from subsequent execution of work on this Project and they agree to
limit their role to that of consultant/ adviser for the Authority only?

Yes/No

(Signature, name and designation of the authorised signatory)
For and on behalfof ....................
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APPENDIX-I
Form-3

Statement of Legal Capacity
(To be forwarded on the letter head of the Applicant)

Ref. Date:

Dear Sir,

Sub: RFP for Consultant: ..........cccccoovvrieennnnnen. Project

I/We hereby confirm that we, the Applicant (along with other members in case of
consortium, the constitution of which has been described in the Proposal®), satisty
the terms and conditions laid down in the RFP document.

I/'We have agreed that .................... (insert Applicant’s name) will act as the
Lead Member of our consortium.

I/We have agreed that .................... (insert individual’s name) will act as our
Authorised Representative/ will act as the Authorised Representative of the
consortium on our behalf and has been duly authorized to submit our Proposal.
Further, the authorised signatory is vested with requisite powers to furnish such
proposal and all other documents, information or communication and authenticate
the same.

Yours faithfully,

(Signature, name and designation of the authorised signatory)
For and on behalf of ..........ccccccoiiniiinnii

$ Please strike out whichever is not applicable
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APPENDIX-I
Form-4
Power of Attorney

Know all men by these presents, We, ........cccooevrrrrrinnneannnns (name of Firm and
address of the registered office) do hereby constitute, nominate, appoint and
authorise Mr / MS......ccccoeviiniiniineccee son/daughter/wife and presently residing
At , who is presently employed with us and holding the
position of ................... as our true and lawful attorney (hereinafter referred to as
the “Authorised Representative”) to do in our name and on our behalf, all such
acts, deeds and things as are necessary or required in connection with or incidental
to submission of our Proposal for and selection as the Consultant for Preparation of
Detailed Project Report for the “Preparation of Detailed Project Report for Coastal
Highway in Malappuram, Kozhikode, Kannur & Kasaragod Districts ” , proposed
to be developed by the .......ccoccevvieiiiiii . (the “Authority”) including but
not limited to signing and submission of all applications, proposals and other
documents and writings, participating in pre-bid and other conferences and
providing information/ responses to the Authority, representing us in all matters
before the Authority, signing and execution of all contracts and undertakings
consequent to acceptance of our proposal and generally dealing with the Authority
in all matters in connection with or relating to or arising out of our Proposal for the
said Project and/or upon award thereof to us till the entering into of the Agreement
with the Authority.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully
done or caused to be done by our said Authorised Representative pursuant to and
in exercise of the powers conferred by this Power of Attorney and that all acts,
deeds and things done by our said Authorised Representative in exercise of the
powers hereby conferred shall and shall always be deemed to have been done by
us.

IN WITNESS WHEREOF WE, ... THE ABOVE NAMED
PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS
...................................... DAY OF ......ccceceee...., 20

For .o,

(Signature, name, designation and address)

Witnesses:
1.
2.
Notarised
Accepted
(Signature, name, designation and address of the Attorney)
Notes:
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The mode of execution of the Power of Attorney should be in accordance with
the procedure, if any, laid down by the applicable law and the charter
documents of the executant(s) and when it is so required the same should be
under common seal affixed in accordance with the required procedure. The
Power of Attorney should be executed on a non-judicial stamp paper of
appropriate denomination as specified by Government and duly notarized by
a notary public.

Wherever required, the Applicant should submit for verification the extract of
the charter documents and other documents such as a resolution/power of
attorney in favour of the person executing this Power of Attorney for the
delegation of power hereunder on behalf of the Applicant.

For a Power of Attorney executed and issued overseas, the document will also
have to be legalised by the Indian Embassy and notarised in the jurisdiction
where the Power of Attorney is being issued. However, Applicants from
countries that have signed the Hague Legislation Convention 1961 need not
get their Power of Attorney legalised by the Indian Embassy if it carries a
conforming Apostille certificate.
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APPENDIX-I
Form-5

Financial Capacity of the Applicant

(Refer Clause 2.2.2 (B))
S. No. | Financial Year Annual Revenue
(Rs./US $ in million)

1.

2.

3.

Certificate from the Statutory Auditor®

This is to certify that ................... (name of the Applicant) has received the

payments shown above against the respective years on account of professional
fees.

Name of the audit firm:
Seal of the audit firm

Date:

(Signature, name and designation of the authorised signatory)

$ In case the Applicant does not have a statutory auditor, it shall provide the
certificate from its chartered accountant that ordinarily audits the annual
accounts of the Applicant.

Note: Please do not attach any printed Annual Financial Statement.
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APPENDIX-I
Form-6

Particulars of Key Personnel

Designation of | Name Educational | Length of Present Employment No. of
Key Personnel Qualification | Professional Eligible
Experience Name of Firm Employed | Assignments®
Since
2 3) “) (%) (6) @) ®)

Senior  Highway
Engineer — cum -
Team Leader

Bridge
Engineer/Structural
Engineer
Traffic — cum -

Safety Expert

Highway Cum
Pavement Engineer
Financial Analyst
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3. Coastal
Engineering
Specialist

6. Quantity Surveyor

cum Cost estimate
Specialist

Procurement Expert

Environmental
Expert

SRefer Form 9 of Appendix I Experience of Key Personnel
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APPENDIX-I
Form-7
Proposed Methodology and Work Plan
The proposed methodology and work plan shall be described as follows:
1. Understanding of TOR (not more than two pages)

The Applicant shall clearly state its understanding of the TOR and also
highlight its important aspects. The Applicant may supplement various
requirements of the TOR and also make precise suggestions if it considers
this would bring more clarity and assist in achieving the Objectives laid
down in the TOR.

2. Methodology and Work Plan (not more than three pages)

The Applicant will submit its methodology for carrying out this assignment,
outlining its approach toward achieving the Objectives laid down in the
TOR. The Applicant will submit a brief write up on its proposed team and
organisation of personnel explaining how different areas of expertise needed
for this assignment have been fully covered by its proposal. In case the
Applicant is a consortium, it should specify how the expertise of each firm is
proposed to be utilised for this assignment. The Applicant should specify the
sequence and locations of important activities, and provide a quality
assurance plan for carrying out the Consultancy Services.

Note: Marks will be deducted for writing lengthy and out of context responses.
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APPENDIX-I
Form-8

Abstract of Eligible Assignments of the Applicant®
(Refer Clause 3.1.4)

S.No | Name of Project Name of Client Estimated Payment®® of
capital cost of | professional
Project (in fees received
Rs. crore/ by the
USS$ million) | Applicant (in
Rs. crore)
(* ) 3) @ (5)
1
2
3
4

$ The Applicant should provide details of only those projects that have been
undertaken by it under its own name.

$$ Exchange rate for conversion of US § shall be as per Clause 1.7.1.

£ The names and chronology of Eligible Projects included here should conform to
the project-wise details submitted in Form-10 of Appendix-I.

Certificate from the Statutory Auditor®

This is to certify that the information contained in Column 5 above is correct as per
the accounts of the Applicant and/ or the clients.

Name of the audit firm:
Seal of the audit firm

Date:

(Signature, name and designation of the authorised signatory)

$ In case the Applicant does not have a statutory auditor, it shall provide the
certificate from its chartered accountant that ordinarily audits the annual accounts
of the Applicant.

Note: The Applicant may attach separate sheets to provide brief particulars of other
relevant experience of the Applicant.
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Form-9

Abstract of Eligible Assignments of Key Personnel®
(Refer Clause 3.1.4)

Appendices

Name of Key Personnel: Designation:
S.No | Name of Project® | Name of Client Estimated capital | Name of firm Designation of | Date of Man
cost of project (in | for which the the Key completion of the | days
Rs. cr./ US$ Key Personnel | Personnel on assignment spent
million) worked the assignment
M 2 3) “ &) (6) (7 ®)
1
2
3
4
5
6
7
8
9
10

$ Use separate Form for each Key Personnel.
% The names and chronology of projects included here should conform to the project-wise details submitted in Form-11 of Appendix-I.
Note: The Applicant may attach separate sheets to provide brief particulars of other relevant experience of the Key Personnel.
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APPENDIX-I
Form-10

Eligible Assignments of Applicant
(Refer Clause 3.1.4)

Appendices

Name of Applicant:

Name of the Project:

Length in km or other particulars

Sl R S

Description of services performed by
the Applicant Firm:

Name of client and Address:

(indicate whether public or private)

Name and telephone no. of client’s
representative:

Estimated capital cost of the Project
(in Rs crore or US$ million):

Payment received by the Applicant
(in Rs. crore):

Start date of the services (month/
year):

10.

Finish date of the services (month/
year):

11.

Brief description of the Project:

It is certified that the aforesaid information is true and correct to the best of my

kn

owledge and belief.

(Signature and name of Key Personnel)

Notes:

1. Use separate sheet for each Eligible Project.

2. The Applicant may attach separate sheets to provide brief particulars of other
relevant experience of the Applicant.

3. Exchange rate for conversion of US § shall be as per Clause 1.7.1.
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APPENDIX-I

Form-11

Eligible Assignments of Key Personnel
(Refer Clause 3.1.4)

Name of Key Personnel:

Designation of Key Personnel:

Name of the Project:

Length in km or other particulars

A Pl Pl S A

Name of Consulting Firm where
employed:

6. | Description of services performed by
the Key Personnel (including
designation):

7. | Name of client and Address:

(indicate whether public or private)

8. | Name and telephone no. of client’s
representative:

9. | Estimated capital cost of the Project
(in Rs crore or US$ million):

10.| Start date of the services (month/
year):

11.| Finish date of the services (month/
year):

12.] Brief description of the Project:

It is certified that the aforesaid information is true and correct to the best of my
knowledge and belief.

(Signature and name of Key Personnel)

Notes:
1. Use separate sheet for each Eligible Project.

2. The Applicant may attach separate sheets to provide brief particulars of other
relevant experience of the Key Personnel.

3. Exchange rate for conversion of US § shall be as per Clause 1.7.1.
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APPENDIX-I
Form-12
Curriculum Vitae (CV) of Key Personnel
1. Proposed Position:
2. Name of Personnel:
3. Date of Birth:
4. Nationality:
5. Educational Qualifications:
6. Employment Record:

(Starting with present position, list in reverse order every employment held.)

7. List of projects on which the Personnel has worked
Name of project Description of responsibilities
8. Details of the current assignment and the time duration for which services are

required for the current assignment.
Certification:

1 I am willing to work on the Project and I will be available for entire
duration of the Project assignment as required.

2 1, the undersigned, certify that to the best of my knowledge and belief,
this CV correctly describes me, my qualifications and my experience.

(d)
(e) (Signature and name of the Key Personnel)
Place......ccovecinneniniccnccncns
(Signature and name of the authorised signatory of the Applicant)
Notes:

1. Use separate form for each Key Personnel

2. The names and chronology of assignments included here should conform to the
project-wise details submitted in Form-8 of Appendix-I.
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3. Each page of the CV shall be signed in ink and dated by both the Personnel
concerned and by the Authorised Representative of the Applicant firm along with
the seal of the firm. Photocopies will not be considered for evaluation.
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APPENDIX-I

Form-13

Deployment of Personnel

S.No.
Designation | Name | Man Days (MD) Week Numbers
At Away |1 (2314|5167 (89101112 (13|14 |15|16 |17 |18 |19 20
Project from
site Project
site
(specify)
1.
2.
3.
4.
5.
6.
7.
8.
9.
10.
11.
Total Man days
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APPENDIX-I
Form—14

Survey and Field Investigations

Item of Work/ To be carried out/ prepared by

A Week
Activity Name Designation
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APPENDIX-I
Form-15

Proposal for Sub-Consultant(s)

1. Details of the Firm

Firm’s Name, Address and Telephone

Name and Telephone No. of the
Contact Person

Fields of Expertise

No. of Years in business in the above
Fields

2. Services that are proposed to be sub contracted:

3. Person who will lead the Sub- Consultant
Name:

Designation:

Telephone No:

Email:

4. Details of Firm’s previous experience

Name of Work Name, address and Total Duration | Date of
telephone no. of Client | Value of of Completion of
Services Services | Services
Performed
1.
2.
3.

(Signature and name of the authorised signatory)
Note:

1. The Proposal for Sub-Consultant(s) shall be accompanied by the details specified in
Forms 12 and 13 of Appendix —I.

2. Use separate form for each Sub-Consultant
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APPENDIX-II

FINANCIAL PROPOSAL

Form-1

Covering Letter
(On Applicant’s letter head)

(Date and Reference)

To,

Subject: Appointment of Consultant for Preparation of Detailed Project Report for
Integrated Development of Coastal Highway with Cycle Track in
Malappuram, Kozhikode, Kannur & Kasaragod Districts. 1/We,
................................. (Applicant’s name) herewith enclose the Financial
Proposal for selection of my/our firm as Consultant for above.

I/We agree that this offer shall remain valid for a period of 120 (one hundred and
twenty) days from the Proposal Due Date or such further period as may be mutually
agreed upon.

Yours faithfully,

(Signature, name and designation of the authorised signatory)

Note: The Financial Proposal is to be submitted strictly as per forms given in the RFP.
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(See Clause 2.1.3)

Form-2

Financial Proposal

Appendices

Item

No. Description Amount (Rs.)
A. RESIDENT PERSONNEL AND LOCAL COSTS
I Remuneration for Resident Professional Personnel
(inclusive of all personal allowances)
II Remuneration for Resident Support Personnel
(inclusive of all personal allowances)
I Office Rent
v Office Consumables like stationery, communication etc.
A" Office Furniture and Equipment (Rental)
VI Reports and Document Printing
VII Surveys & Investigations
VIII | Miscellaneous Expenses
Sub-total Resident Personnel and Local Costs (A):
B. EXPATRIATE PERSONNEL
I Remuneration for Expatriate Personnel
(inclusive of all personal allowances)
Subtotal Expatriate Personnel (B):
Total of Personnel and Local Costs (A+B):
C. POST REPORT CONSULTATIONS
2 man days each of:
I Senior Highway Engineer —cum-Team Leader
II Bridge Engineer/Structural Engineer
11 Traffic - cum-Safety Expert
v Highway Cum Pavement Engineer
\Y% Coastal Engineering Specialist
VI Quantity Surveyor cum Cost estimate Specialist
VII | Procurement Expert
IX Environmental Expert
Subtotal Post Report Consultations (C):
D SUBTOTAL OF A+B+C
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OVERHEAD EXPENSES @.......... % of (D)

e

SERVICE TAX

TOTAL (including taxes) (D+E+F) (in Rs.)

In Indian Rupees ...........ccooeviiiiiiiiiii i, (in figures)
........................................................... (in words)

ADDITIONAL COSTS (not included in evaluation)

II

I

Domestic travel from firm’s office to the Project Office
(restricted to three return economy class air fares for each
Personnel)

International travel from firm’s office to the Project Office
(restricted to two return full fare economy class air fares for
each Expatriate Personnel)

Return journeys from Project Office to Authority’s office to
attend meetings held by the Authority (provide indicative
amount for three return fares)

Total of Additional Costs (H)

TOTAL COST OF THE CONSULTANCY (G+H)
In Indian Rupees ...........cceeviniiiinnnn.n (in figures)

......................................................... (in words)

Note:

The financial evaluation shall be based on the above Financial Proposal,
excluding Additional Costs. The total in [tem G shall, therefore, be the amount
for purposes of evaluation. Additional Costs in Item H shall not be reckoned
for purposes of financial evaluation.

Estimate of Costs for Item A I, A Il and B I shall be as per Form-3.

Miscellaneous Expenses in Item A VIII shall not exceed 15% (fifteen per cent)
of the total amount in Item D.

Domestic Air Fare in Item H I shall not be payable to the Consultant’s
Personnel who are normally stationed in ...........

All costs shall be reimbursed on production of a Statement of Expenses, duly
certified by the Authorised Representative. However, no details of
expenditures would be sought for overhead expenses, which will be
reimbursed in proportion to the total expenses under Item D.

The reimbursement of expenses shall be limited to the amounts indicated
above.

Savings of upto 20% (twenty per cent) under any head of expenditure specified
in the summary of Financial Proposal may be reappropriated by the Consultant
and added to any other head of expenditure, subject to a ceiling of 10% (ten

Technical Consultant for Preparation of Detailed Project Report for Integrated Development

of Coastal Highway and Cycle Track in Malappuram, Kozhikode, Kannur & Kasaragod Districts

149



10.

11.

12.

13.

14.

Appendices

per cent) in respect of the recipient head of expenditure. Upon Notification of
such reappropriation to the Authority, the Financial Proposal shall be deemed
to be amended, and payment shall be made accordingly.

No escalation on any account will be payable on the above amounts.

All other charges not shown here and all insurance premia are considered
included in the man day rate/ overhead/ miscellaneous expenses.

The Authority may require the Key Personnel to visit the Project/ the
Authority’s offices for further consultations after their Report has been accepted.
The cost (remuneration including personal allowances) of 2 (two) man days of
each Key Personnel is included in the Financial Proposal. The Authority may
require upto 20 (twenty) extra days of consultation with any or all Key
Personnel on payment of additional charges. For any increase as compared to
the aforesaid 2 (two) days, payment shall be computed solely on the basis of
relevant man day rates specified in the Financial Proposal. In all cases, return
full fare economy class airfare shall be reimbursed in addition, as per actuals.

The Authority may require Professional Personnel to visit the Project/the
Authority’s offices for further consultations or undertake desk work after the
report has been accepted. The Additional Costs on this account shall be paid to
the Consultant as per agreed man day rates and economy return airfare as per
actuals shall also be reimbursed. However, the total number of additional man
days requisitioned hereunder shall not exceed 120 (one hundred and twenty).

All payments shall be made in Indian Rupees and shall be subject to applicable
Indian laws withholding taxes if any.

For the purposes hereof “Statement of Expenses” means a statement of the
expenses incurred on each of the heads indicated in the Financial Proposal;
provided that in relation to expenses on Personnel, the Statement of Expenses
shall be accompanied by the particulars of Personnel and the man days spent on
the Consultancy.

Lump Sum Payment shall be made only upon execution of the Contract Agreement

with the Contractor selected through the Bid Process. No Lump Sum Payment
shall be due or payable if the Contract Agreement is not executed within one year
from the Effective Date; provided, however, that personnel and travel costs
already incurred or due shall be payable.
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Form-3

Estimate of Personnel Costs

Appendices

ID Position Name Man day Rate
No. (Rs.)

Total Man Days

Amount

(Rs.)

A I. Remuneration for Resident Professional Personnel (including all personal allowances)

Total

A 1I. Remuneration for Resident Support Personnel (including all personal allowances)

Total

B I. Remuneration for Expatriate Personnel (including all personal allowances)

Total:
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APPENDIX - III

LIST OF
BID-
SPECIFIC
PROVISIO
NS®

A. Clauses
with currency-
based footnotes

1. Introduction.
2. Clause 2.2.3:
Conditions

of Eligibility
of
Applicants.

3. Clause
2.11.3:
Amendment
of RFP.

Note: The above
footnotes

marked “$” shall
be retained in
the RFP for
guidance of the
Applicants while
submitting their
respective

Proposals.

B. Schedules
with non-

$  This Appendix-III
contains a list of
Clauses, Schedules and
Appendices that would
need to be suitably
modified for reflecting
bid-specific provisions.
This Appendix-III may,
therefore, be included in
the RFP document to be
issued to prospective
Applicants

Appendices

numeric footnotes

All non-numeric footnotes marked “$” in the Schedules shall be
retained in the respective Schedules for guidance of the
Applicants while submitting their respective Proposals.

C. Appendices with non-numeric footnotes

All non-numeric footnotes in the Appendices shall be retained in
the respective Appendices for guidance of the Applicants. These
shall be omitted by the Applicants while submitting their
respective Proposals.

D. Schedules and Appendices with blank spaces

All blank spaces in the Schedules and Appendices shall be
retained in the RFP. These shall be filled up when the format of
the respective Schedule or Appendix is used.



APPENDIX - IV

LIST OF
PROJECT-
SPECIFIC
PROVISIO
N§?

A. Clauses
with serially
numbered
Footnotes (Fn)
1. Clause 1.1:
Background
(Fn. 1).

2. Clause 2.1.4:
Scope of
Proposal
(Fn. 2)*.

3. Clause 2.2.2
(B) and (D):
Conditions
of Eligibility
of
Applicants
(Fn. 3, 4 and
5)*.

4. Clause
2.20.1: Bid
Security (Fn.
6)*.

5. Clause 3.1.3:
Evaluation
of Technical

2 This Appendix-I1V
contains a list of
Clauses, Schedules and
Appendices that would
need to be suitably
modified, prior to issue
of the RFP document,
for reflecting project-
specific provisions. This
Appendix-IV should be
omitted before issuing
the RFP document to
prospective Applicants.

7.

Appendices

Proposals (Fn. 7).

Clause 3.1.4: Evaluation of Technical Proposals (Fn. 8, 9, 10,
11 and 12)*.

Clause 3.4.1: Combined and final evaluation (Fn. 13).

*Note: The Clauses to which these Footnotes relate also include
square parenthesis or asterisks which may be addressed
simultaneously. Such square parenthesis or asterisks have not
been listed in (B) or (C) below.

B.

1.

i S

el Q!

4.
5.

D.

Clauses with square parenthesis
Glossary: Definitions of Consultancy Team, Detailed Project
Report, Inception Report and Key Date.
Clause 1.1.1: Background.
Clause 1.2: Request for Proposal.
Clause 1.7.1: Currency conversion rate and payment.
Clause 1.8: Schedule of Selection Process.
Clause 2.2.2 (A): Conditions of Eligibility of Applicants.
Clause 2.15.1: Financial Proposal.
Clause 2.22.1: Evaluation of Proposals.

. Clauses with asterisks

Clauses 1.1.1 and 1.1.3: Background.

Clause 1.4: Sale of RFP Document.

Clause 1.9: Pre-Proposal visit to the Site and inspection of
data.

Clause 1.10: Pre-Proposal Conference.

Clause 1.11: Communications.

Schedules and Appendices with serially numbered

Footnotes (Fn)

1.

Il R

he

—

Schedule-1: Terms of Reference (Fn. 14, 15, 16, 17, 18 and
19).

Schedule-2: Form of Agreement (Fn. 20 and 21).

Schedule-2 (Annex-6): Form of Agreement (Fn. 22).
Appendix-IV: List of Project-specific provisions (Fn. 23).

. Schedules and Appendices with square parenthesis

Schedule-1: Terms of Reference: Paragraphs 1.1, 1.2, 3.3.2
(g), 3.5, 3.12, 4 (C) (iii), 8.1 and 11.1.

Schedule-2: Form of Agreement: First Paragraph, Clauses 2.4,
3.5.2,9.3 and 9.4.2.

Schedule-2 (Annex-7): Form of Agreement: Address, Recital
and Paragraph 8.

Appendix-I: Technical Proposal: Forms 1 and 6.

Schedules with asterisks

Schedule-1: Paragraph 1.1.
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