
Pre bid Queries & Replies: Technical Consultant for Preparation of Detailed Project Report for Integrated 
Development of Coastal Highway with Cycle Track in Malappuram, Kozhikode, Kannur & Kasaragod Districts 

 
Pre-Bid Queries and Replies 

 
      1.    L&T Infrastructure Engineering Limited 

S No Reference Remarks Replies 

1.  General Request the authority to share the KML file of the alignment. Attached  

2.  Clause 2.2.2 (D), Page no 17 

Key Personnel Educational 
Qualification 

Senior Highway 
Engineer – cum 
- Team Leader 

Graduate in Civil 
Engineering/ 

Additional weightage for 

Post graduate qualification 

Bridge Engineer 
/Structural 
Engineer 

Graduate in Civil 
Engineering/ Additional 
weightage for Post-
Graduation in Structural 
/Bridge Engineering 

Highway Cum 
Pavement 

 Engineer 

Post Graduate in 
Transportation 

Engineering 

Coastal 
Engineering 
Expert 

Graduate in Civil 
Engineering/Additional 
weightage for Post-
Graduation in Coastal 
/Ocean Engineering 

We request you to allow modify as per below. 

Key Personnel Educational Qualification 

Senior Highway 
Engineer – cum - 
Team Leader 

Graduate in Civil Engineering/ 

Additional weightage for 

Post graduate qualification in 
Transportation Engineering/ Civil 
Engineering 

Bridge Engineer 
/Structural 
Engineer 

Graduate in Civil Engineering/ Additional 
weightage for Post-Graduation in 
Structural /Bridge 

Engineering/ Civil Engineering 

Highway Cum 
Pavement 

 Engineer 

Post Graduate in Transportation 

Engineering / Civil Engineering 

Coastal 
Engineering 
Expert 

Graduate in Civil Engineering/Additional 
weightage for Post-Graduation in Coastal 
/Ocean Engineering/ Civil Engineering/ 
offshore Structures / Ph.D Maritime 
Structures 

RFP conditions prevail.  



S No Reference Remarks Replies 

Quantity 
Surveyor cum 
Cost estimate 
Specialist 

Graduate in Civil 
Engineering 

Procurement 
Expert 

Graduate in Civil 
Engineering/Additional 
weightage for qualification 
in procurements and 
contracts 

Environmental 
Expert 

Post Graduate in 
Environmental 

engineering 
 

Quantity 
Surveyor cum 
Cost estimate 
Specialist 

Graduate in Civil Engineering 

Procurement 
Expert 

Graduate in Civil Engineering/ MBA / 
Additional weightage for qualification in 
procurements and contracts 

Environmental 
Expert 

Post Graduate in Environmental 

Engineering/ Civil Engineering 

Some of the universities like IIT, issues 
Post Graduate degree as Masters in Civil 
Engineering. Those who have done 
Environmental Engineering, the 
university issues degrees as Masters in 
Civil Engineering only. Hence for 
Environmental Engineering position we 
request you to consider Masters in Civil 
Engineering from IIT. 

 

3.  Clause 3.1.3, Page no. 34 The scoring Criteria 

3(a) Senior Highway 
Engineer-cum-
Team Leader 

Educational 
Qualification: 

 Graduate in 
CivilEngg-1 
Marks 

 Post-
Graduation 
in Civil 
Engineering-
2 Marks 

We request you to modify as below; 

3(a) Senior Highway 
Engineer-cum-
Team Leader 

Educational Qualification: 

 Graduate in CivilEngg-1 
Marks 

 Post-Graduation in Civil 
Engineering/Transportation 
Engineering-2 Marks 

3(b) Bridge 

Engineer/Structural 

Engineer 

Educational Qualification: 

 Graduate in CivilEngg-
1Marks 

RFP conditions prevail.  



S No Reference Remarks Replies 

3(b) Bridge 

Engineer/Structural 

Engineer 

Educational 
Qualification: 

 Graduate in 
CivilEngg-
1Marks 

 Post-
Graduation 
in Civil 
Engineering-
2 Marks 

3(c) Traffic – cum - 
Safety 

Expert 

Educational 
Qualification: 

 Graduate in 
CivilEngg-
1Marks 

 Post-
Graduation 
in Civil 
Engineering-
2 Marks 

3(d) Highway cum 

Pavement Engineer 

Educational 
Qualification: 

 Graduate in 
CivilEngg-
1Marks 

 Post-
Graduation 
in Civil 

 Post-Graduation in Civil 
Engineering/ Structural 
/Bridge 

Engineering -2 Marks 

3(c) Traffic – cum - 
Safety 

Expert 

Educational Qualification: 

 Graduate in CivilEngg-
1Marks 

 Post-Graduation in Traffic 
and Transportation 
Engineering/ Planning - 2 
Marks 

3(d) Highway cum 

Pavement Engineer 

Educational Qualification: 

 Graduate in CivilEngg-
1Marks 

 Post-Graduation in Civil 
Engineering/Transportation 
Engineering-2 Marks 

3(e) Coastal Engineering 

Specialist 

Educational Qualification: 

 Graduate in CivilEngg-1 
Marks 

 Post-Graduation in Civil 
Engineering/ Coastal 
/Ocean Engineering/ Civil 
Engineering/ offshore 
Structures / Ph. D Maritime 
Structures -2 Marks 



S No Reference Remarks Replies 

Engineering-
2 Marks 

3(e) Coastal Engineering 

Specialist 

Educational 
Qualification: 

 Graduate in 
CivilEngg-1 
Marks 

 Post-
Graduation 
in Civil 
Engineering-
2 Marks 

3(f) Quantity Surveyor 
Cum 

Cost Estimate 
Specialist 

Educational 
Qualification: 

 Graduate in 
CivilEngg-
0.5 Marks 

 Post-
Graduation 
in Civil 
Engineering- 
1Marks 

3(g) Procurement 
Specialist 

Educational 
Qualification: 

 Graduate in 
CivilEngg-1 
Marks 

 Post-
Graduation 

3(f) Quantity Surveyor 
Cum 

Cost Estimate 
Specialist 

Educational Qualification: 

 Graduate in CivilEngg-1 
Marks 

 Post-Graduation in Civil 
Engineering- 0.5 Marks 

3(g) Procurement 
Specialist 

Educational Qualification: 

 Graduate -1 Marks 

 Post-Graduation in Civil 
Engineering/ MBA -1.5 
Marks 

3(h) Environmental 
Expert 

Educational Qualification: 

 Graduate in Civil Engg/ 
Chemical Engineering-
1Marks 

 Post-Graduation in Civil 
Engineering/Environmental 
Engineering -1.5 Marks 

 



S No Reference Remarks Replies 

in Civil 
Engineering-
1.5 Marks 

3(h) Environmental 
Expert 

Educational 
Qualification: 

 Graduate in 
CivilEngg-
1Marks 

 Post-
Graduation 
in Civil 
Engineering-
1.5 Marks 

 

4.  Clause No 2.2.4, Page no 17 

The Applicant should submit a Power of 
Attorney as per the format at Form-4 of 
Appendix-I 

Please specify the stamp denomination for executing the PoA. Rs. 600 /-  

5.  Clause No 2.20.1, Page no 28 

The Applicant shall furnish as part of its 
Proposal, a bid security of Rs. 2,00,000/- (Two 
lakh only) in the form of Demand Draft issued 
by one of the Nationalized / Scheduled Banks in 
India in favor of the Project Director, KRFB PMU 
payable at Thiruvananthapuram. (the “Bid 
Security”) 

Please include Bank guarantee as the mode of payment for the 
bid security. We request to provide the Bank guarantee format. 

The format with new office 
address attached herewith.  

6.  2.21.2 , Page no 30 

An amount equal to 5% (five per cent) of the 
Agreement Value shall be deemed to be the 
Performance Security for the purposes of this 

Whether Bank Guarantee can be provided instead of Treasury 
Fixed Deposit 

No.  



S No Reference Remarks Replies 

Clause 2.21, which may be forfeited and 
appropriated in accordance with the provisions 
hereof. 50% of the Performance Security shall 
be in form of Treasury Fixed Deposit and the 
balance as Bank Guarantee Deposit from any 
Nationalized Bank 

7.  Clause 3.3.2 , i ,  Page No 55 

For additional land proposed to be acquired as 
per final alignment plan of the Project Highway, 
the Land Plans shall be marked on duly certified 
village maps showing survey numbers and shall 
be furnished along with a report which will 
include detailed schedules in respect of the 
proposed acquisition of land holdings as per 
revenue records in a format that would enable 
the Authority to initiate land acquisition 
proceedings. The Consultant in this process will 
be assisted by Special Tahsildar, KIIFB Projects 

We understand in many districts of Kerala resurvey is yet to be 
completed and updated maps are yet to be published by 
revenue department. We request that the client may facilitate 
providing updated maps to the consultants to complete this 
activity. 

It is part of Consultancy 
Services  

8.  3.3.6  d , Page no 57 

Investigations of the subsoil strata (one trial 
bore and/or test pit at embankment and one in 
riverbed at locations where new bridges or 
other structures are proposed. The depth of trial 
bore/ test pit shall be as per IRC standards). 

From the site appreciation consultants understand that high 
embankments will be required for the development of this road 
and soil condition along the alignment is of poor quality This 
will require assessment of existing soil conditions for the 
development of the road. Further, there may be requirement of 
marine bore holes in some of the bridge locations, which is a 
very costly component. In this context, we request KRFB to 
specify the number of land & marine bore holes to be taken so 
that all the consultants will be brought to the same platform.  

 

Alternatively, consultants shall be allowed to quote the rates for 
land and marine bore holes and payments may be made on 

MORTH 5th revision and 
relevant IS codes.  

 

 



S No Reference Remarks Replies 

actual quantities carried out, in discussion and agreement with 
the client. 

9.  Clause 3.9 , Truck Lay Bays, Page 58 

The Consultant shall undertake field surveys 
and identify suitable locations for provision of 
truck lay bays on the Project Highway. Truck lay 
bays shall, in general, be located near check-
barriers, interstate borders, places of 
conventional stops of the truck operators etc. 
The length of each such truck lay bays shall also 
be indicated. 

The proposed road is a new alignment and the guidelines given 
for selection of location for the truck lay bye are not relevant for 
this project. Please specify the number of truck lay byes which 
are to be provided in the project stretch. 

RFP Conditions prevail. 

10.  Clause 6.2 , Page no 67  

Time schedule for important Deliverables (the 
“Key Dates”) of the Consultancy and the 
payment schedule linked to the specified 
Deliverables is given below: 

 

 

S 
No 

Deliverables Payment 

KD 
1 

Inception Report  

 

Nil 

KD 
2 

Report on Alignment 
(including proposed 
geometric improvements) 
and first traffic survey  

 

15%  

 

The payment schedule as provided in the RFP document does 
not commensurate with the cost for survey and investigation 
which are predominately incurred before finalization of report 
on alignment. Therefor to ensure cashflow commensurate to 
the out-of-pocket expenses the following changes are suggested 
in the Payment schedule: 

S No Deliverables Payment 

KD 1 Inception Report  

 

10% 

KD 2 Report on Alignment (including 
proposed geometric improvements) and 
first traffic survey  

 

15%  

 

KD 3 Report on Land Plan Schedules and 
Utility Relocation  

 

10%  

 

RFP conditions prevail 



S No Reference Remarks Replies 

KD 
3 

Report on Land Plan 
Schedules and Utility 
Relocation  

 

10%  

 

KD 
4 

Report on Indicative GAD 
of structures (bridges, 
grade separators, 
ROB/RUBs)  

 

10%  

 

KD 
5 

Report on Environment 
and Social Impact 
Assessment  

 

10%  

 

KD 
6 

Draft Detailed Project 
Report and Bid Document 
for Selection of contractor  

 

25%  

 

KD 
7 

Final Detailed Project 
Report and Bid document 
for selection of contractor  

 

20%  

 

KD 
8 

Completion of Services 
including assistance 
during Bid Process  

 

10%  

 

 

KD 4 Report on Indicative GAD of structures 
(bridges, grade separators, ROB/RUBs)  

 

10%  

 

KD 5 Report on Environment and Social 
Impact Assessment  

 

10%  

 

KD 6 Draft Detailed Project Report and Bid 
Document for Selection of contractor  

 

25%  

 

KD 7 Final Detailed Project Report and Bid 
document for selection of contractor  

 

10%  

 

KD 8 Completion of Services including 
assistance during Bid Process  

 

10%  

 

 

11.  Clause 6.3, Page no 67 As per the payment schedule there is 10% payment for the 
report on Environment and Social impact assessment. Please 
confirm the 5% retention as stipulated in clause 6.3 is in 

RFP conditions will prevail 



S No Reference Remarks Replies 

The TOR for the Consultant envisages assistance 
in the process of public hearings, etc. in respect 
of the Environment Impact Assessment (EIA) of 
the Project Highway specified in Paragraph 
3.15. In the event that the process cannot be 
completed within the period specified herein for 
completion of Final Detailed Project Report, the 
EIA Report may be completed and submitted to 
the Authority within an extended period of 6 
(six) weeks after submission of the Detailed 
Project Report. A sum equal to 5% (five per 
cent) of the total payment due shall be withheld 
and paid to the Consultant upon submission of 
the EIA Report and environment management 
plan. 

addition to the 10% payment already scheduled for this 
particular item. 

12.  Clause 6.5 , Page no 68 

10% of the Agreement Value has been 
earmarked as Final Payment to be made to the 
Consultant upon execution of the Contract 
Agreement. In the event the Contract Agreement 
does not get executed within one year of the 
Effective Date, the Final Payment shall not 
become due to the Consultant, save and except 
the costs incurred for meeting its reimbursable 
expenses during the period after expiry of 26 
weeks from the Effective Date, including travel 
costs and personnel costs, at the agreed rates 

As per the clause, consultant will have to forfeit the stipulated 
percentage ie 10% of the agreement value. In case the contract 
agreement for execution is not signed before the stipulated one 
year of the effective date. For consultancy assignments 10% of 
the project fee is too large to be forfeited in case of non-
execution of the agreement, which is not under the control of 
the consultant. Therefore, this share of fee shall be limited to 
2.5% of the consultancy fee. 

RFP conditions prevail 

 

 

 

 



2. Louis Berger International  

 

S. 
No. 

Clause Number; Original Clause 
Page 
Number 

                                          Query 

 

                        
Replies 

1.  Clause 2.2 Substitution of Key Personnel 

Under clause 2.26.2 ………. 20% on first substitution 
and in case of a second substitution such deduction 
shall be 50% 

34 

 

As per the standard DPR contracts, on first substitution there is 
reduction of 5% and in case of second its 10%.  

 

We request you to kindly consider revising these percentages 
as per standard clause. 

RFP condition 
prevail. 

2.  2.27 Indemnity 

Indemnification for an amount not exceeding 3 (three) 
times the value of the agreement 

34 As per the Ministry of Road Transport & Highways (MoRTH) 
DPR contracts, the consultants are liable to indemnify against 
any deficiency in services limited to the contract value. 

 

We request you to kindly consider the revision in the limits 
specified in the RFP 

RFP condition 
prevail. 

3.  Terms of Reference  

Project routes details 

48 Kindly arrange to provide project road map including start & 
end coordinates of project road or kml/kmz file of project road 
stretches 

Attached  

4.  TOR 

Number of major bridges 

48 Please arrange to provide map showing locations of 8 nos of 
major bridges including their coordinates.  

 

KML file Attached 

5.  2. OBJECTIVE 

The Consultant shall review existing alignment and 
greenfield alignment identified in the Master Plan 
study prepared by KIIFB through NATPAC…… 

49 Please arrange to provide copy of Master Plan. Part of 
Consultancy 
Services. 



S. 
No. 

Clause Number; Original Clause 
Page 
Number 

                                          Query 

 

                        
Replies 

6.  3.3.6 Soil, geotechnical, material, hydrology, and 
drainage surveys. 

c) Benkelman Beam Deflection measurements on the 
Project Highway – one set of ten readings in 250 m for 
every three km of the Project Highway. 

57 Benkelman Beam is superseded with FWD test in latest IRC 
guidelines. Please clarify 

Falling Weight 
Deflectometer 
test is allowed.  

7.  3.7 Shore line Protective works in required sections. 

…….. Specific surveys and Investigations such 

as Wave Data, Littoral Test, Hydrographic Survey, Soil 
Investigation etc. if required shall be conducted by 
consultant. 

58 It is requested to provide quantification of the tests mentioned 
in the scope of work. 

As per the site 
requirement   

8.  Attachment A to the TOR-Topographical Survey 

Type of survey instrument 

73-74 It is understood that topographical survey work is to be 
conducted using DGPS, Auto Level and Total Station or Drone 
(UAV-RTK) to complete the study. Please clarify 

RFP prevails  

9.  Clause 6.4.  

Mobilization Advance up to 10% (ten per cent) of the 
total Agreement Value shall be paid on request against 
Bank Guarantee of a Scheduled Bank. This 

shall attract 10% (ten per cent) simple interest per 
annum and shall be adjusted against the first four bills 
in four equal instalments and the accrued interest shall 
be recovered from the fifth bill. 

70 There is a provision of interest free Mobilization Advance in the 
major infrastructure projects. As per the RFP consultant will be 
submitting Advance Bank Guarantee equivalent to the advance 
amount.  

 

We request you to kindly allow the interest free Mobilization 
Advance 

RFP prevails. 

10.  Clause 6.5 

10% of the Agreement Value has been earmarked as 
Final Payment ……. 

70 Consultant should not be penalized if the Contract Agreement 
does not execute within one year of the Effective Date. 

RFP condition 
prevails. 



S. 
No. 

Clause Number; Original Clause 
Page 
Number 

                                          Query 

 

                        
Replies 

11.  3.4.4, Liability of the Consultant, Form of Agreement  

This limitation of liability specified in Clause 3.4.3 shall 
not affect the Consultant’s liability, if any, for damage 
to Third Parties caused by the Consultant or any 
person or firm acting on behalf of the Consultant in 
carrying out the Services subject, however, to a limit 
equal to 3 (three) times the Agreement Value.   

97 The limit of liability equal to 3 times the Agreement Value is 
very high. Generally, it is equal to the Contract value.  

 

We request to modify the liability upto the Contract value. 

RFP condition 
prevails. 

12.  Annexure 6, Payment Schedule  

KD1 Inception Report  

Week- 2  

Payment-Nil 

114 There is no payment on submission of Inspection Report.  

It is requested to include some % of payment on submission of 
Inspection report to have project cash flow during initial stage 
of Project. 

RFP condition 
prevails. 

13.  Clause 6.3 (f) (Mode of billing and Payment), 
Agreement 

10% (ten per cent) of the Agreement Value has been 
earmarked as Final Payment to be made to the 
Consultant upon execution of the Contract Agreement. 
In the event the Contract Agreement does not get 
executed within 1 (one) year of the Effective Date the 
Final Payment shall not become due to the Consultant, 
save and except the costs incurred for meeting its 
reimbursable expenses during the period after expiry 
of 18 eighteen) weeks from the Effective Date, 
including travel costs and  

personnel costs, at the agreed rates. 

 

Clause 6.5 Time and Payment Schedule 

105 

 

 

 

 

 

 

 

 

 

68 

The time period in both the provisions of the RFP are different. 
At one place it is 18 weeks and at the other it is 26 weeks.  

Please clarify and confirm the actual time period. 

RFP condition 
prevail. 



S. 
No. 

Clause Number; Original Clause 
Page 
Number 

                                          Query 

 

                        
Replies 

10% of the Agreement Value has been earmarked as 
Final Payment to be made to the Consultant upon 
execution of the Contract Agreement. In the event the 
Contract Agreement does not get executed within one 
year of the Effective Date, the Final Payment shall not 
become due to the Consultant, save and except the 
costs incurred for meeting its reimbursable expenses 
during the period after expiry of 26 weeks from the 
Effective Date, including travel costs and personnel 
costs, at the agreed rates. 

14.  .2.1 Liquidated Damages for error/variation  

 In case any error or variation is detected in the 
reports submitted by the Consultant and such error or 
variation is the result of negligence or lack of due  

diligence on the part of the Consultant, the 
consequential damages thereof shall be quantified by 
the Authority in a reasonable manner and recovered 
from the Consultant by way of deemed liquidated 
damages, subject to a maximum of 50% (fifty per cent) 
of the Agreement Value. 

106 LD up to maximum of 50% of the Agreement value, is 
substantially very high and is not standard. We request to 
modify the Clause. 

Given the nature of these services, please consider: 

(i) Prior notification obligation by the client  

(ii) A reduced cap at most 20% 

(iii) Escalation rate prior to ensure that the penalty is 
proportionate to the damage 

(iv) Seek to negotiate that calculation basis be the value 
of the phase that is at default 

(v) Remediation procedure must be allowed prior to 
penalty application 

 

RFP condition 
prevails.  

15.  2.6 Modification of Agreement  

Modification of the terms and conditions of this 
Agreement, including any modification of the scope of 

89 We understand that the modification of the Scope of Services 
includes variation also. Please confirm 

RFP condition 
prevail.  



S. 
No. 

Clause Number; Original Clause 
Page 
Number 

                                          Query 

 

                        
Replies 

the Services, may only be made by written agreement 
between the Parties. Pursuant to Clauses 4.2.3 and 
6.1.3 hereof, however, each Party shall give due 
consideration to any proposals for modification made 
by the other Party. 

16.  9.4 Dispute not resolved through Conciliation  

9.4.1 All disputes and differences arising out of the 
contract and not resolved amicably by conciliation, as 
provided in Clause 9.3 shall be settled only by the Civil 
Court in whose jurisdiction the work covered by the 
contract situated or in whose jurisdiction the contract 
was entered into in case the work extends to the 
jurisdiction of more than one court. 

107 There should be an ensured dispute escalation clause with 
representatives of both parties, instead of a sole Arbitrator to 
be appointed from the panel of Arbitrators prepared by the 
Employer to ensure transparent procedures under Arbitration 
and Conciliation Act 1996. We recommend a panel of 
Arbitrators representing both the Parties who will appoint the 
third Arbitrator with mutual consent. Please confirm. 

RFP condition 
prevail.  

17.  2.7 Force Majeure 2.7.1 Definition  

(a) For the purposes of this Agreement, “Force 
Majeure” means an event which is beyond the 
reasonable control of a Party, and which makes a 
Party’s performance of its obligations hereunder 
impossible or so impractical as reasonably to be 
considered impossible in the circumstances, and 
includes, but is not limited to, war, riots, civil disorder, 
earthquake, fire, explosion, storm, flood or other 
adverse weather conditions, strikes, lockouts or other 
industrial action (except where such strikes, lockouts 
or other industrial action are within the power of the 
Party invoking Force Majeure to prevent), confiscation 
or any other action by government agencies. 

89 Please confirm that Covid-19 (Pandemic/Epidemic) will remain 
to be considered as FM event so GC will be exempted from any 
penalties, extension of time granted, and related costs will need 
to be granted even if exceeding the ceiling amounts. 

As per the Govt 
guidelines 
prevalent at that 
time.  

 

 



 

3.Infrastructure Development Corporation (Karnataka) Limited 

 

Sl. 

No 

RFP Section RFP Statement Query /Suggestion Replies 

1. Section 1.1 of 
ToR 

The Project Highway starts from Unniyal in Malappuram 
district 

to Pannikunnu in Kasaragod district. 

Many of the locations 
mentioned herein 
could not be located 
as also the locations 
of proposed major 
bridges. 

 

In view of this, we 
request authority to 
share the KML file 
showing the project 
road and cycle track 
locations for better 
understanding of the 
project scope and 
location 

Attached 

 Stretch Route Major 

bridges 

  

110 

KM & 8 

KM 

Cycle 
Track 
only 

Malappuram District 

Unniyal - Tanur Mohiyudeen Pally, 
Kettungal – Ariyalloor 

8  

Kozhikode District 

Puthiyanirathu to Korappuzha Bridge 
(Cycle Track), Muthiyam to Kodikkal. 

 

Kannur District 

Mahe Bridge - Thalassery - 
Muzhupilangadu NH Junction - Edakkad 

- Kuruva – Payyambalam, Neerkadavu 
to Chal, Kunnaru City - Ramanthali – 
Pandyalakadavu 

 



   Kasaragod District 

Valyaparamba Bridge - Valyaparamba 
Edayilakad Junction - Azhithala - 
Kanhangad Beach - Bekal ROB – 
Palakunnu (Cycle Track) - Chembirika 

Beach - Kasaragod Harbour – 
Pannikunnu 

   

2. Section 1.2 of 
ToR 

The Consultant shall be guided in this assignment by the 
following: 

 Manual of Specifications and Standards for Two-laning of 
Highways with Paved Shoulders published by the Indian 
Roads Congress (IRC: SP:73-2015) 

 Guidelines for Planning and Design for Roads & Highways 
Projects published by KIIFB. 

IRC SP 73 has been 
updated (IRC SP: 73- 
2019) and the new 
updated code 
published. Also KIIFB 
guidelines 
 are 

KIIFB guidelines are available online (On KIIFB 
Official Site) 



 

Sl. 

No 

RFP Section RFP Statement Query /Suggestion Replies 

   Template for Preparation of Detailed Project Report 
(DPR) in r/o Roads for KIIFB Assistance provided in 
web portal of KIIFB. 

Recommended Practice for the Design and Layout of Cycle 
Tracks IRC 011. 

different from IRC 
Guidelines. 

 

In this regard, request 
authority to suggest 
the applicable 
guidelines for the 
assignment. Also 
request authority to 
share a copy of the 
guidelines to be 
followed if other than 
IRC guidelines for 

better clarity. 

 

3. NIT, 2.20 - 
EMD 

 Rs 2,00,000.00/- in the form of Demand Draft issued by 
one of the nationalised / scheduled banks in India on 
favour of the Project Director, KRFB PMU payable at 
Thiruvananthapuram. 

As per the recent order 
by Government of 
India, bid declaration is 
to be taken in place of 
bid security till 
December 31, 2021. 

In this regard, request 
Authority to allow 
consultant to submit 
Bid 

Declaration 

RFP Prevails 

 

4. 2.14.2 (K) (k) No Key Personnel should have attained the age of 65 
years at the time of submitting the proposal 

Request Authority to 

consider the upper age 
limit of 70 years 

RFP conditions prevail 



 

5. 9.2- 

Settlement of 
Disputes 

 In the 1st instance, be attempted to be resolved 
amicably in accordance with the conciliation procedure. 

If dispute is not resolved amicably by conciliation, shall be 
settled only by the Civil Court in whose jurisdiction the work 
covered by the contract situated or in whose jurisdiction the 
contract was entered into in case the work extends to the 
jurisdiction of more than one court. 

Request Authority 
modify this clause to 
allow settlement of 
dispute through 
Arbitration process 
under Arbitration and 
Conciliation Act if the 
dispute are not 
resolved amicably by 

conciliation. 

RFP conditions prevail 

6. 1.1.1, 2.2.2 

- Technical 
Capacity 

 Eligible Assignment shall have, prior to PDD, received 
professional fees of at least Rs.30 lakhs for such 
assignment, and where credit is being claimed by a Key 
Personnel, she/he should have completed the relevant 
assignment prior to PDD. 

 if the Applicant firm is taking credit for an Eligible 
Assignment which was undertaken for a private sector 
entity, such assignment shall have been completed prior 
to PDD and the Applicant shall have received 
professional fees of at least Rs.60 lakhs. 

Considering the 
complex nature of the 
project the clause may 
please be modified as 
below: 

- Eligible Assignment 
shall have, prior to 
PDD, should have 
received professional 
fees of at least Rs.100 
lakhs for such 
assignment, and where 
credit is being claimed 
by a Key Personnel,  
she/he 

should have 

RFP conditions prevail 



 

Sl. 

No 

RFP Section RFP Statement Query /Suggestion Replies 

   completed the relevant 
assignment prior to PDD. 

- if the Applicant firm is taking 
credit for an Eligible Assignment 
which was 

undertaken for a private sector 
entity, such assignment shall have 
been completed prior to PDD and 
the Applicant shall have received 
professional fees    of    at  least 

Rs.200 lakhs. 

 

7. 2.7.1- 

Definition of 
Force 
Majeure 

 means an event which is beyond the 
reasonable control of a Party, and which 
makes a Party’s performance of its 
obligations hereunder impossible or so 
impractical as reasonably to be considered 
impossible in the circumstances, and 
includes, but is not limited to, war, riots, 
civil disorder, earthquake, fire, explosion, 
storm, flood or other adverse weather 
conditions, strikes, lockouts or other 
industrial action (except where such 
strikes, lockouts or other industrial action 
are within the power of the Party invoking 
Force Majeure to prevent), confiscation or 
any other action by government 

agencies 

Pandemic circumstances are not 
covered within  the 
definition  of
 Force Majeure. 

We request authority to include 
pandemic situations imparting 
restrictions on travel under Force 
Majeure definition 

As per the Govt guidelines prevalent at that 
time.  



 

8. Section 2.27, 
3.4.2 

and 3.4.3 

Clause 2.27 which provides 3 times the 
agreement value for any direct loss or damage 
due to deficiency in services is in contradiction 

Cl. 3.4.2 “The Consultant shall, subject to the 
limitation specified in Clause 3.4.3, be liable to 
the Authority for any direct loss or damage 
accrued or likely to accrue 

due to deficiency in Services rendered by it.” 

Cl. 3.4.3 “The Parties hereto agree that in case of 
negligence or wilful misconduct on the part of 
the Consultant or on the part of any person or 
firm acting on behalf of the Consultant in 
carrying out the Services, the Consultant, with 
respect to damage caused to the Authority’s 
property, shall not be liable to the Authority: 

(i) for any indirect or consequential loss or 
damage; and 

(ii) for any direct loss or damage that exceeds (a) 
the Agreement Value set 

forth in Clause 6.1.2 of this Agreement, or (b) the 
proceeds the Consultant 

may be entitled to receive from any insurance 
maintained by the Consultant to 

cover such a liability in accordance with Clause 
3.5.2, whichever of (a) or (b) 

is higher” 

As per Cl. 2.27 Indemnity is limited 
to 3 times the value of the 
Agreement for any direct loss or 
damage that is caused due to any 
deficiency in services. This clause is 
not in consistent with clause 3.4.2 
and clause 

3.4.3 of the Agreement, wherein 
liability is limited to higher of 
Agreement value and proceeds of 
the insurance. Considering the 
same, requested to either delete 
Clause 2.27 or to modify the clause 
as follows. 

 

“Subject to Clause 3.4.3, the 
Consultant to indemnify the 
Authority 

for any direct loss or 

RFP conditions prevail 



 

 

Sl. 

No 

RFP Section RFP Statement Query /Suggestion Replies 

   damage that is caused due to any 
deficiency in services” 

 

Due to inconsistencies in clause, we 
request authority to delete the cl 2.27 
and consider Cl. 

3.4.2 and 3.4.3 

 

9. Section 

2.21.2 (RFP) 
and Clause 
7.1.1 
(Agreement) 

2.21.2 An amount equal to 5% (five per cent) 
of the Agreement Value shall be deemed to be 
the Performance Security for the purposes of 
this Clause 2.21, which may be forfeited and 
appropriated in accordance with the 
provisions hereof. 50% of the Performance 
Security shall be in form of Treasury Fixed 
Deposit and the balance as Bank Guarantee 
Deposit from any Nationalized Bank. 

 

7.1.1 The Authority shall retain by way of 
performance security (the “Performance 
Security”), 5% (five per cent) of all the 
amounts due and payable to the Consultant, 
to be appropriated against breach of this 
Agreement or for recovery of liquidated 
damages as specified in Clause 7.2….. 

As per Ministry of Finance, 
Government of India Office 
Memorandum bearing No. 
F.9/4/2020-PPD 

dated 12th November 2020, all 

tenders/contracts/ issued/concluded 
till 

31.12.21 should have provision of 
reduced performance security from 
existing 5% to 3% of value of the 
contract. 

 

Accordingly, it is requested to reduce 
the Performance Security from  5% to 

3%. The notification in this regard is 
attached. 

Ref: Government of Kerala 

As per the  G.O.(P) No 7/2021/Fin dated 
07.01.2021  

 

 



 

 

 

 

                                                                              4. Monarch Surveyors & Engineering Consultancy Pvt Ltd 
 

S.no. Reference Existing Clause Clarification Sought           Replies 

1 Bid Security 2.20.1 

Page No 28 

Govt Tenders have EMD/Bid security exemption. 

Hence allow exemption to MSME registered firms 

RFP conditions prevail 

2 Conditions of eligibility for 
Key Personnel 

2.2.2 D Page No 16-
17 

Request to reduce the length of professional experience 
from 15 to 10 yrs and from 10 yrs to 7 

yrs. 

RFP conditions prevail 

3 Submission of proposal 1.11.1 This tender is not available on
 website- 

www.pwd.kerala.gov.in. Is it offline tender? Pls. clarify 

RFP document is available in 
www.pwd.kerala.gov.in. 

as well as in www.krfb.org  

 

Submission of Proposal is offline. 

4 Financial Proposal- form 2 Page No 148-149 There is a mention of service tax. Now GST is 

applicable. 

Financial Proposal should 
include GST also 

5 Pre-proposal conference 1.10 

Page No 12-13 

Request to take Pre-proposal conference through video 
conferencing. And share the VC link so that all the 
intended participants can attend the same. 

It was conducted at Project 
Directors Chamber on 6th 
October 2021. Would have 
considered if you have intimated 
at the actual date of query 
submission.  

6 --- --- Kindly provide the estimated cost of the tender The consultant should estimate 
that.  



 

 

 

 

                   5. VELCITI CONSULTING ENGINEERS PVT LTD 

 

S.No Reference 
Clause of 

Tender 

Existing 
Provision 

CPWD Standard 
Manual 

MoRTH standard 
Manual 

Our Queries Replies 

1 2.2.2 : 3 – 
Financial 
Capacity 

The applicant 
should have 
minimum 
turnover 

12cr in last 
three years 

 

150 % of 
Estimated cost 

 

Same as CPWD 

According to our understand 
EMD should be 1%of estimated 
cost,in consideration of 
standards of either CPWD or 
MoRTH, kindly reconsider the 
avg turnover and annual 
turnover 

 

RFP conditions prevail 

2 3.1.2 : 1 – 
Scoring 
Criteria 

Average annual 
turnover 
 in Last
 five 
years should 
be >16 Cr 

Standard Operating 
Procedure for 
CPWD works 2020 

– Annexure 24, 
Clause 3 – 50% of 
Estimated cost 

 

MoRTH Standard 
RFP for EPC Contract 
- Section 2, 
Instruction to 
bidders Clause No 

2.2.2.2 : Technical 
capacity – 100% of 
the contract 

RFP conditions prevail 

 


