

**കേരള സർക്കാർ**  
**കേരള റോഡ് ഫണ്ട് ബോർഡ്**

**പ്രോജക്ട് കോ-ഓർഡിനേറ്ററുടെ കാര്യപത്രം,**  
**കണ്ണൂർ സിറ്റി റോഡ് ഇന്ഫ്രാസ്ട്രക്ചർ പ്രോജക്ട് ഓഫീസ്,**  
**ഒറ്റത്തണ്ട് മുത്തപ്പൻ ക്ഷേത്രത്തിനു സമീപം, അലവിൽ പി.ഒ. കണ്ണൂർ - 670 008**

പരസ്യ നമ്പർ:KNR/KRFB 2021-22/CRIP/TEN-2

തീയതി : 02/11/2021

**ദർഘാസ് പരസ്യം**

ബഹുമാനപ്പെട്ട കേരള ഗവർണ്ണർക്കുവേണ്ടി, പ്രോജക്ട് കോർഡിനേറ്റർ, KRFB, കണ്ണൂർ സിറ്റി റോഡ് ഇന്ഫ്രാസ്ട്രക്ചർ പ്രോജക്ട് ഓഫീസ്, കണ്ണൂർ താഴെ പറയുന്ന പ്രവൃത്തികളുടെ പേരെഴുതി മുദ്രവെച്ച ദർഘാസുകൾ ക്ഷണിച്ചു കൊള്ളുന്നു.

ക്രമ നം.	പ്രവൃത്തിയുടെ പേര്	അടങ്കൽ രൂപ	നിരത ദ്രവ്യം രൂപ	ദർഘാസ് ഫോറത്തിന്റെ വില രൂപ	കേന്ദ്ര ജി.എസ്.ടി	സംസ്ഥാന ജി.എസ്.ടി	പൂർത്തീകരണ കാലാവധി
<b>ദർഘാസ്</b>							
1	കണ്ണൂർ നഗര റോഡ് വികസന പദ്ധതിയിൽ ഉൾപ്പെട്ട താഴെ പറയുന്ന റോഡുകളിൽ അതിർത്തികളെല്ലാം സ്ഥാപിക്കൽ. 1) ചാലാട്- കുഞ്ഞിപ്പള്ളി റോഡ്-4.70കി.മി 2) മിനി ബൈപ്പാസ് റോഡ്-7.04 കി.മി 3) പ്ലാസ ജംഗ്ഷൻ-ജെടിഎസ് റോഡ്-6.45 കി.മി	27,00,000/-	40,500/-	6,700/-	-	-	2 മാസം

കരാറുകാരുടെ യോഗ്യത ക്ലാസ് ഡി മുതൽ എ വരെ

ദർഘാസ് ഫോറം സ്വീകരിക്കുന്ന അവസാന ദിവസം - 09-11-2021-ന് വൈകുന്നേരം 3.00 മണിവരെ മാത്രം.  
ദർഘാസ് തുറക്കുന്നത് - 09-11-2021-ന് വൈകുന്നേരം 3.30 മണിക്ക്.

ടെണ്ടറിൽ പങ്കെടുക്കുന്ന കരാറുകാർ ടെണ്ടർ ഷെഡ്യൂളിനോടൊപ്പം രജിസ്ട്രേഷൻ സർട്ടിഫിക്കറ്റ്, (കോൺട്രാക്ടർ ലൈസൻസ്), പാൻ കാർഡ് എന്നിവ സാക്ഷ്യപ്പെടുത്തിയ പകർപ്പുകൾ ഉള്ളടക്കം ചെയ്യേണ്ടതാണ്.

പ്രവൃത്തിക്കുവേണ്ടി നിർദ്ദേശിക്കപ്പെട്ട നിരതദ്രവ്യം പ്രോജക്ട് കോ-ഓർഡിനേറ്ററുടെ, കണ്ണൂർ സിറ്റി റോഡ് ഇന്ഫ്രാസ്ട്രക്ചർ പ്രോജക്ട് ഓഫീസ്, കണ്ണൂരിന്റെ പേരിൽ മാറാവുന്ന വിധം ദേശസാൽകൃത/ഷെഡ്യൂൾഡ് ബാങ്കിലെ ഡിമാന്റ് ഡ്രാഫ്റ്റായി ദർഘാസിനൊപ്പം അടക്കം ചെയ്യേണ്ടതാണ്. ദർഘാസ് സമർപ്പിക്കുന്ന കരാറുകാർ ദർഘാസ് സഹിതം നിർദ്ദിഷ്ട ഫോറത്തിലുള്ള ഒരു പ്രാഥമിക കരാർ 200 രൂപയുടെ മുദ്ര പത്രത്തിൽ ടൈപ്പ് ചെയ്ത് പൂർണ്ണമായി പൂരിപ്പിച്ച് ഒപ്പിട്ട് അടക്കം ചെയ്യേണ്ടതാണ്. കവറിനു മുകളിൽ പ്രവൃത്തിയുടെ പേര്, ക്രമ നമ്പർ, പി.എ.സി. കൃത്യമായി രേഖപ്പെടുത്തി പ്രോജക്ട് കോ-ഓർഡിനേറ്റർക്ക് സമർപ്പിക്കേണ്ടതാണ്. ടെണ്ടറിൽ കോട്ട് ചെയ്യുന്ന കരാറുകാർ കോട്ട് ചെയ്ത പർസന്റ് അക്കത്തിലും അക്ഷരത്തിലും എഴുതേണ്ടതാണ്.

ടെണ്ടർ ഫോറത്തിന്റെ നിശ്ചിതവില 0059-80-800-96-02-PW Revenue എന്ന ശീർഷകത്തിൽ, പെയ്മെന്റ് നടത്തി (DDO Code 1901-59B-030) രശീതി ടെണ്ടറിനോടൊപ്പം സമർപ്പിക്കേണ്ടതാണ്. സമർപ്പിക്കേണ്ട ടെണ്ടറും ഡ്രാഫ്റ്റും സ്പീഡ് പോസ്റ്റ് / രജിസ്റ്റേർഡ് പോസ്റ്റ് വഴി മാത്രമേ സ്വീകരിക്കുകയുള്ളൂ. തപാലിലുണ്ടാകുന്ന കാലതാമസത്തിന് ഈ ഓഫീസ് ഉത്തരവാദിയായിരിക്കുന്നതല്ല. ദർഘാസ് ഫോറങ്ങൾ കേരള റോഡ് ഫണ്ട് ബോർഡിന്റെ വെബ്സൈറ്റായ [www.krfb.org](http://www.krfb.org) ന്റെ ഹോം (Home) പേജിൽ Notifications എന്ന ലിങ്കിൽ പരസ്യപ്പെടുത്തിയത് കരാറുകാർക്ക് ഡൗൺലോഡ് ചെയ്ത് എടുക്കാവുന്നതും പൂരിപ്പിച്ച ടെണ്ടർ ആവശ്യമായ രേഖകൾ സഹിതം ഈ ഓഫീസിൽ സമർപ്പിക്കേണ്ടതാണ്. പട്ടികജാതി പട്ടികവർഗ്ഗ ആനുകൂല്യം ആവശ്യമായ കരാറുകാർ ദർഘാസിനോടൊപ്പം ജാതി തെളിയിക്കുന്ന സർട്ടിഫിക്കറ്റിന്റെ ഗസറ്റഡ് ഓഫീസർ സാക്ഷ്യപ്പെടുത്തിയ പകർപ്പ് സഹിതം സമർപ്പിക്കേണ്ടതാണ്.

പൊതുമരാമത്ത് വകുപ്പിന്റെ പുതുക്കിയ മാനുവൽ പ്രകാരവും, ദർഘാസ് സംബന്ധിച്ച നിലവിലുള്ള എല്ലാ നിബന്ധനകളും ഈ ദർഘാസിനും ബാധകമായിരിക്കും, അതാത് സമയത്തെ ജി.എസ്.ടി നിരക്ക് ബാധകമായിരിക്കും, കൂടുതൽ വിവരങ്ങൾ പ്രോജക്ട് കോ-ഓർഡിനേറ്ററുടെ കാര്യാലയം, കണ്ണൂർ സിറ്റി റോഡ് ഇന്ഫ്രാസ്ട്രക്ചർ പ്രോജക്ട് ഓഫീസ്, ഒറ്റത്തെങ്ങി മുത്തപ്പൻ ക്ഷേത്രത്തിനു സമീപം, അലവിൽ പി.ഒ. കണ്ണൂരിൽ നിന്നും പ്രവൃത്തി ദിവസങ്ങളിൽ അറിയാവുന്നതാണ്. ദർഘാസ് പരസ്യത്തിന്റെ പൂർണ്ണരൂപം പൊതുമരാമത്ത് വകുപ്പ് റോഡ്സ് സബ് ഡിവിഷൻ കണ്ണൂരിന്റെ നോട്ടീസ് ബോർഡിലും [www.krfb.org](http://www.krfb.org) എന്ന വെബ്സൈറ്റിലും ലഭ്യമാണ്.

കണ്ണൂർ സിറ്റി റോഡ് ഇന്ഫ്രാസ്ട്രക്ചർ പ്രോജക്ട് ഓഫീസ് കണ്ണൂർ  
ഫോൺ : 0497-2931340  
കെആർഎഫ്ബി  
തീയതി: 02-11-2021

ദേവേശൻ. സി  
പ്രോജക്ട് കോർഡിനേറ്റർ - originator  
City Road Improvement Project  
ബഹുമാനപ്പെട്ട കേരള ഗവർണ്ണർക്ക് വേണ്ടി  
Kannur

പകർപ്പ്:  
ചീഫ് എക്സിക്യൂട്ടീവ് ഓഫീസർ, കെആർഎഫ്ബി, തിരുവനന്തപുരം.  
പ്രോജക്ട് മാനേജർ, കെആർഎഫ്ബി, കോഴിക്കോട്  
നോട്ടീസ് ബോർഡിൽ

## **Forwarding Slip 1/1**

### **Kerala Road Fund Board, City Road Improvement Project, Kannur.**

**Name of Work** :Planting of boundary stones for Corridor No.2(Chalad-Kunhipally Road),  
Corridor No.4(Mini Bypass Road) & Corridor No. 7(Plaza Junction –J.T.S Road).

Last Date of tender and time : **09/11/2021, 3.00PM**

Last Date of opening of tender and time : **09/11/2021, 3.30PM**

To whom the tender is to be submitted : Project Coordinator,  
Kannur City Road Improvement Project, KRFB.

Amount of EMD : **Rs. 40500/-**

DDO Code :

Cost of tender forms and document : **Rs.6700/-**


(0059-80-800-96-02 PW revenue)

Time of completion : 2 months

Firm period of tender : 2 months

Note: Form No. 83 notice inviting tender will form part of this tender

No and Class of contractor : 'D' and above

  
Project Co-ordinator  
Project Co-ordinator  
City Road Improvement Project  
Kerala Road Fund Board  
Kannur

### **Declaration of the contractor**

I do hereby declare that the form no 83 notice inviting tenders forms of general specification of G O (P0 134/PW Date 26/5/71 and in respect of this work kept in this office in full and under stood on the conditions laid down therein and having myself throughly aquainted with all the terms and conditions stipulated therein and understanding at the forms thereof agree to confirm.

A/c No.

Contractor


**ABSTRACT ESTIMATE**

GENERAL-KRFB-KNR-CRIP-2021-22-KRFB-City Improvement Project Topographical Survey and Planting of Boundary Stones for the roads (1) Chalad Kunhippali Road, (2) Mini Bypass road, (3) Plaza Jn. JTS Road -General Civil Work

SI No	Specification	Quantity	Rate	Amount
<b>1 City Improvement Project</b>				
1.001	8.16 Reinforced cement concrete M-15 grade boundary pillars of standard design as per IRC:25-19767, fixed in position including finishing and lettering but excluding painting .			
	Net Total	1770.000no	@1089.43/no	1928291.10
1.002	OD46952/2021-2022 Engaging Mazdoor (Unskilled) whenever required for clearing light jungle grown on the right of way of the road obstructing to the sight distance of vehicle users throughout the contract period as per the direction of engineering in charge			
	Net Total	68.000no	@904.07/no	61476.76
<b>Heading Total(Rs)</b>				1989767.86
<b>2 Total Station</b>				
2.001	56.12.b Total station surveying and preparation of site plan - Plain built up area with hindrance to line of sight due to buildings/structures.			
	Net Total	26.784Hectare	@11131.00/Hectare	298132.70
<b>Heading Total(Rs)</b>				298132.70
<b>Total Estimation PAC</b>				2287900.56
<b>4 Extra Charges</b>				
3.001	Provision for GST			
		2287900.56	18.00%	411822.10
<b>Grand Total</b>				2699722.66
<b>Round off</b>				277.34
<b>Rounded Total(Rs)</b>				2700000.00
Rupees Twenty Seven Lakh				

Quoted Rate \_\_\_\_\_ % (above/below)

In words ( )

  
Project Co-ordinator  
City Road Improvement Project  
Kerala Road Fund Board  
Kannur



# KERALA ROAD FUND BOARD

( A Statutory Body of the Government of Kerala )

No. 3926/P1/KRFB/2018

29.10.2021

From  
The Chief Executive Officer

To  
The Project Co-ordinator,  
Kannur City Road Improvement Project,  
Kannur.


Sir,  
Sub - KRFB – Kannur City Road Improvement Project – Administrative  
Sanction for the estimate submitted for boundary stone planting for  
C-02, C-04, C-07 – sanction – reg.

Ref - 1. Letter No. 44/PCO/KACRIP/2020 dated 20.10.2021  
2. Order No. 3537/PE-II/KRFB/2019 dated 05.10.2019

Attention is invited to the subject matter. With reference to your letter cited above, it may please be noted that the estimate submitted by you have been reviewed and administrative sanction (No. 1939/2018/PWD) is hereby accorded for an amount of Rs. 27,00,000/- including GST for planting boundary stone for corridor C-02, C-04 and C-07. Sanction is also accorded to meet the expenditure from the contingency fund allotted. You are requested to submit the utilization certificate immediately after the work and payment.

Further, sanction has been accorded to short tender the work from your office by complying all the circular/ guidelines/ orders/ manuals of Government in this regard.

Yours faithfully,

  
Chief Executive Officer